

December 5, 2023 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other						
1	E50F3	437114-9-52-01	\$5,324,830	Experience Required / Landscape Installation, Establishment and Maintenance																																
2	E53C0	444100-1-72-07	\$2,000,000	Experience Required / Pavement Markngs																																
3	E53C3-R0	444100-1-72-08	\$1,000,000	Experience Required/ Pavement Markings																																
4	E54C7	412326-5-72-34	\$400,000	Experience Required/ Drainage Repair																																
5	E58C2-R0	427958-1-72-19	\$400,000	Business Development Initiative																																

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.