

RON DESANTIS GOVERNOR 719 South Woodland Boulevard DeLand, FL 32720-6834 JARED W. PERDUE, P.E. SECRETARY

January 13, 2023 ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 445208-1-52-01

CONTRACT NUMBER: E56B5
COUNTY: Volusia County

DESCRIPTION: SR 600 from North of Educators Rd to North of Tomoka Farms Rd-Resurfacing

PAY ITEM REVISION

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering website at https://cpp.fdot.gov/ to download the Plans Revision. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at https://cpp.fdot.gov/ to download Amendment File E56B5.001x for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

_____DBB1BB8A653E495...

DocuSigned by:

For Michelle Sloan

Procurement Services Manager

District 5

_	
Form	131 ₋ C
I UIIII	131-4

DATE:	1/10/2023			<u>1</u> of <u>3</u>
Financial Project ID 445208-1- Proposal/Contract ID E56B5		445208-1-5. E56B5	2-01	_ (Lead number only)
			TIONS PACKAGE NUMBER	N/A
Sheet No(s).	Rev. [<u>Date</u>	<u>Description</u>	
			-	
			-	

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
630-2-11	T-4	Revised	888	912
670-5-111	T-4	Add	0	1
670-5-600	T-4	Add	0	1
671-2-40	T-4	Revised	3	2
685-1-11	T-4	Add	0	1
_				

DATE: <u>1</u>	/10/2023		<u>1</u> of <u>3</u>
Financial Proje	ect ID 445208-1	-52-01	(Lead number only)
Proposal/Cont	ract ID E56B5		
PLANS REVIS	SION NUMBER		
Sheet No(s).	Rev. Date	<u>Description</u>	
1	1/10/2023	Revised keysheet	
2A	1/10/2023	Added Sheet 2A	
T-1	1/10/2023	Revised keysheet	
T-2A	1/10/2023	Added Sheet T-2A	
T-4	1/10/2023	Replace cabinet and Controller	
T-5	1/10/2023	Replace cabinet and Controller	