



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720-6834

JARED W. PERDUE, P.E.
SECRETARY

January 30, 2023
ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 448520-1-5201, ETC.

CONTRACT NUMBER: E56B7

COUNTY: Orange

DESCRIPTION: I-4/SR-400 from SR-435/Kirkman Rd to Ivanhoe Blvd

PAY ITEM REVISION

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

PLANS REVISION

The Estimated Quantities Report for FPID 450770-1 has been revised. Please go to the Online Ordering website at <https://cpp.fdot.gov/> to download this Plans Revision.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at <https://cpp.fdot.gov/> to download Amendment File E56B7.001x for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:

Jeanne Feeney

AF56CF74AA4F40C...

Jeanne Feeney

District Contracts Administrator

District 5

