

June 6, 2023 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E50B8	445215-1-52-01, ETC.	\$9,339,619	14	8			10	1		42			10	3			1			3	2	1	1				1	1	2
2	E51C7	412326-5-72-28	\$1,300,000	Experience Required/Drainage Repair																										
3	E56B6	445211-1-52-01	\$2,857,684	10	10			2			46			2	5			1			4	2	10	1				2	3	2
4	E56C2	412326-5-72-42	\$750,000	Experience Required/Drainage Repair																										
5	E57B3	242592-6-52-01	\$7,791,983	14	9			4	5		17			15	7		1	1			3	5	15					2	1	1
6	E57B4	441982-1-52-01	\$2,888,781	6	6										20							3	28	19				16		2
7	E57B5	445303-1-52-01	\$7,827,690	11	8			4	1		32			15	3			3			4	3	9	1				1	4	1
8	E57B7	447085-1-52-01	\$13,080,128	11	10			7			16			12	9			1			2	2	16						12	2
9	E57B9	447099-1-52-01	\$9,011,030	10	9			3			71							3			3									1
10	E58B0	448789-1-52-01	\$1,708,501	6	11			3			20			17	8			1	3		6	2	14						5	4
11	E58B1	448915-1-52-01	\$21,209,094	19	11			26	7		5	13		4	6		1	2				3		1				1		1
12	E59B1	445212-1-52-01	\$5,594,804	12	10			3	3		55			4	1			1			3	1	1						4	2
13	E59B6	440816-3-52-01	\$1,000,000	2				1							16						3	3	69	4				2		
14	E59B7	442907-1-52-01, ETC	\$10,532,039	11	10			5	4		55			2			2	2			4				4					1
15	E59B8	447014-1-52-01	\$444,258	Experience Required/Landscaping																										
16	E59B9	449427-1-52-01	\$576,000	Experience Required/Landscaping																										
17	Z5078	TBD	\$0	1											7							26	41					25		

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

05/05/2023

Note: Work Class Percentages are subject to revision throughout the advertisement period.