



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720-6834

JARED W. PERDUE, P.E.
SECRETARY

May 26, 2023

ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 448915-1-52-01

CONTRACT NUMBER: E58B1

COUNTY: Orange

DESCRIPTION: I-4/SR-400 from East of SR-528 to West of SR-528

PAY ITEM REVISION

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

PLANS REVISION


Plan sheets of the subject project have been revised. Please go to the Online Ordering website at <https://cpp.fdot.gov/> to download the Plans Revision. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov/> to download Amendment File E58B1.001x for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:

BBF10369F488432...

Michelle Sloan
Procurement Services Manager
District 5

DATE: 05/25/2023

Financial Project ID 448915-1-52-01 (Lead number only)

Proposal/Contract ID E58B1

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0400-4-4	3	REV	233.900	257.600
102-71-15	4	REV	2138.000	4276.000
102-71-16	4	REV	274.000	548.000
102-71-25	4	REV	3089.000	6179.000
102-71-26	4	REV	179.000	357.000
0120-1	4	REV	22212.000	24107.000
0120-6	4	REV	33982.000	34351.000
0285-704	4	REV	5849.000	5931.000
0334-1-52	4	REV	887.000	892.000
0430-175-118	4	REV	674.000	676.000
0430-611-125	4	ADD	0	1
0430-611-225	4	DEL	1	0

DATE: 05/25/20233 of 4Financial Project ID 448915-1-52-01 (Lead number only)Proposal/Contract ID E58B1PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>05/24/2023</u>	<u>Added Sheet 2A to Index</u>
<u>2A</u>	<u>05/24/2023</u>	<u>Added signature sheet</u>
<u>3</u>	<u>05/23/2023</u>	<u>Revised Quantity</u>
<u>4</u>	<u>05/15/2023</u>	<u>Revised Quantities</u>
<u>5</u>	<u>05/24/2023</u>	<u>Updated Summary Of Pay Items</u>
<u>6</u>	<u>05/24/2023</u>	<u>Updated Summary Of Pay Items</u>
<u>7</u>	<u>05/24/2023</u>	<u>Updated Summary Of Pay Items</u>
<u>10</u>	<u>05/18/2023</u>	<u>SR 528 M&R Detail Stationing. Update of Width Label in Typical Section 1.</u>
<u>16</u>	<u>05/16/2023</u>	<u>Pipe Length & U-EW 1:4 SLP Update</u>
<u>22</u>	<u>05/19/2023</u>	<u>Note 8 Revised. Pipe Lengths Revised.</u>
<u>23</u>	<u>05/19/2023</u>	<u>Notes Revised</u>
<u>37, 38</u>	<u>05/16/2023</u>	<u>GR Misc. Asphalt SLP to Match RT. Shldr SLP. U-EW to Match 1:4 FRT SLP, Offset Updated. Pipe Length Adjusted.</u>
<u>42, 43</u>	<u>05/16/2023</u>	<u>GR Misc. Asphalt SLP to Match RT. Shldr SLP.</u>
<u>49</u>	<u>05/17/2023</u>	<u>Revised Dimension and Grading</u>
<u>55</u>	<u>05/17/2023</u>	<u>Updated Qty</u>
<u>57-60</u>	<u>05/17/2023</u>	<u>Updated Qty</u>
<u>62, 63</u>	<u>05/15/2023</u>	<u>Update Slope to Right Shoulder Break & Qty</u>
<u>64, 65</u>	<u>05/15/2023</u>	<u>Update Slope to Right Shoulder Break DT Width & Qty</u>
<u>67-69</u>	<u>05/15/2023</u>	<u>Updated Qtys</u>
<u>70-73</u>	<u>05/15/2023</u>	<u>Update Slope to Right Shoulder Break & Qty</u>
<u>74-76</u>	<u>05/17/2023</u>	<u>Updated Qty</u>
<u>81-83</u>	<u>05/17/2023</u>	<u>Updated Qty</u>
<u>90</u>	<u>05/15/2023</u>	<u>Updated Excavation Qty</u>
<u>91</u>	<u>05/15/2023</u>	<u>Updated Excavation Qty</u>

