

RON DESANTIS GOVERNOR 719 South Woodland Boulevard DeLand, FL 32720-6834 JARED W. PERDUE, P.E. SECRETARY

February 28, 2023 ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 448924-1-52-01

CONTRACT NUMBER: E56B1

COUNTY: Marion

DESCRIPTION: SR-492 Over CSX RR

BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES

SW 66th Street over SR 93 (I-75) (Bridge No. 360048) has been removed from the Description.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2022 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated <u>December 27, 2022</u>, are revised to include the Supplemental Specifications Package <u>3</u> page(s) dated <u>February 24, 2023</u>.

Please go to the Online Ordering Web Site at https://cpp.fdot.gov/ to download the Supplemental Specifications Package(s) for this project.

PAY ITEM REVISION

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering website at https://cpp.fdot.gov/ to download the Plans Revision. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at https://cpp.fdot.gov/ to download Amendment File E56B1.001x for this Bid Document.

E56B1 Addendum No. 1 Page two 2/28/2023

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:

Jeanne Feeney

Jean 1756 FE ETE 1916...

District Contracts Administrator

District 5

	101	_
Form	131-	C

<u>ე</u>	- 1 2	
_	വാ	

DATE:	02/23/2023		
Financial Pro	ject ID	448924-1	(Lead number only)
Proposal/Co	ntract ID	E56B1	
SUPPLEMEN	NTAL SPE	CIFICA	TIONS PACKAGE NUMBER 1
Sheet No(s).	Rev. I	<u>Date</u>	Description
1	02-23-23		Cover Sheet
2	02-23-23		Updated project description in SP0040100 & added SP0080303A per the revised contract time memo
3	02-23-23		Closing Sheet

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0102-60	3	Revised	970	650
0102-74-1	3	Revised	2070	1450
0102-76	3	Revised	70	50
0102-99	3	Revised	146	78
0403-1-100	4	Revised	2950	2102
0458-1-21	4	Revised	362	193
0701-17-101	5	Deleted	0.104	N/A
0701-17-201	5	Deleted	0.104	N/A
0706-1-3 5	5	Revised	28	14

DATE:	02/23/2023				3 of <u>3</u>	_
Financial Pro	oject ID	448924-1		(Lead numbe	r only)	
Proposal/Co	ntract ID	E56B1				
PLANS REV	ISION NU	JMBER	01			
Sheet No(s).	<u>. Rev.</u>	<u>Date</u>	<u>Description</u>			
B-1	02/23/23	3	Update Index of Structure Plans and	d add Revisions		_
B-2	02/23/23	3	Revise Border and notes pertaining	to Bridge No. 360048.		_
B-3	02/23/23	3	Revise Border.			
B1-1	02/23/23	3	Remove Sheet.			
B1-2	02/23/23	3	Remove Sheet.			
B2-1	02/23/23	3	Revise Border.			
B2-2	02/23/23	3	Revise Border.			
B2-3	02/23/23	3	Revise Border.			
BX1-1 Through BX1-	-6 02/23/23	3	Remove Sheets			
	_					
						_
					-	_
						_
					-	_
			-			
			-			_
						_
						_
	_		-			_