



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720-6834

JARED W. PERDUE, P.E.
SECRETARY

March 6, 2023

ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 445190-1-52-01 and 451222-1-52-01

CONTRACT NUMBER: E50B7

COUNTY: Sumter

DESCRIPTION: SR 35/US 301 From CR 521 to SR 44 - Resurfacing

LETTING DATE CHANGE

The letting date for this proposal has been moved to March 22, 2023.

POSTING NOTICE CHANGE

The posting dates have been changed to April 11, 2023 or April 18, 2023.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov/> to download Amendment File E50B7.001x for this Bid Document.

If your bid was submitted to Bid Express before this addendum was issued, please resubmit the bid after applying the new Amendment file.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:

Jeanne Feeney

AF58CF74AA4F40C...
Jeanne Feeney

District Contracts Administrator
District 5