



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720-6834

JARED W. PERDUE, P.E.
SECRETARY

March 14, 2023

ADDENDUM NO. 2

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 445190-1-52-01 and 451222-1-52-01

CONTRACT NUMBER: E50B7

COUNTY: Sumter

DESCRIPTION: SR 35/US 301 From CR 521 to SR 44 - Resurfacing

PAY ITEM REVISION

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

PLANS REVISION

The Estimated Quantities Report for FPID 451222-1 has been revised. Please go to the Online Ordering website at <https://cpp.fdot.gov/> to download this Plans Revision.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov/> to download Amendment File E50B7.002x for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:

Jeanne Feeney

AF56CF74AA4F40C...
Jeanne Feeney

District Contracts Administrator
District 5

