

**May 2, 2023 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E50B5	445300-1-52-01	\$6,622,340	15	10			3	2		45			7	3		1	1			4	1	3					1	3	1
2	E52C7	412326-5-72-36	\$1,100,000	Experience Required / Drainage Repair																										
3	E52C8	444002-1-72-05	\$850,000	Experience / Prequalification Not Required																										
4	E53C1	425455-2-72-04	\$600,000	Experience / Prequalification Not Required																										
5	E55C4	412326-5-72-41	\$2,450,000	Experience Required / Drainage Repair																										
6	E55C5	412326-5-72-33	\$700,000	Experience Required / Drainage Repair																										
7	E55C6-R0	427956-1-72-61	\$200,000	Experience / Prequalification Not Required																										
8	E55C8	427957-1-72-48	\$550,000	Experience Required / Highway Lighting																										
9	E59B5	440816-3-52-03	\$500,000	3				1							16						3	17	56						4	

\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

\*\* Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.