

November 7, 2023 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E50F2	450561-1-52-01	\$299,401	7	12			28				48																			5
2	E51F0	446236-1-52-05	\$500,000		7									2									87	3						1	
3	E53C6-R0	427958-1-72-18	\$500,000	Experience/ Prequalification Not Required																											
4	E54C2-R0	442068-1-72-02	\$820,000	Experience/ Prequalification Not Required																											
5	E55C0	429142-1-72-17	\$653,900	Experience Required / Asphalt Paving																											
6	E55C1	412326-5-72-37	\$800,200	Experience Required / Drainage Repair																											
7	E56C3-R0	444100-1-72-11	\$500,000	Experience Required/ Pavement Markings																											
8	E56C7	427957-1-72-51	\$95,000	Experience/ Prequalification Not Required																											
9	E56C9	412326-5-72-43	\$2,000,000	Experience Required/ Drainage Repair																											
10	E57C9-R0	427957-1-72-57	\$200,000	Experience/ Prequalification Not Required																											

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.