

October 3, 2023 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E50F6	440816-4-52-01	\$1,500,000	5	15			4						3	17						6	7	38	2					1	2	
2	E50F7	440816-4-52-02	\$1,500,000	5	18			11	24		18			18				2			1	2								1	
3	E53C2	444001-1-72-04	\$2,150,000	Experience Required / Drainage Repair																											
4	E53C5	444100-1-72-09	\$360,000	Experience Required / Pavement Markings																											
5	E54B3	445214-1-52-01	\$7,466,877	12	10			5			59			6				2			3	2									1
6	E54C0	429142-1-72-16	\$998,000	Experience Required / Asphalt Paving																											
10	E54C8	427957-1-72-44	\$125,000	Experience/Prequalification Not Required																											
8	E57C5	412326-5-72-28	\$1,979,000	Experience Required / Drainage Repair																											
9	E59B3	447105-1-52-01	\$9,553,801	13	15			3			17			3	9						3	6	26	1					1	2	1

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.