

April 2, 2024 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E50D8-R0	427957-1-72-54	\$1,500,000	Experience Required/ Highway Lighting																											
2	E51F2	447688-1-52-01	\$1,437,600	Business Development Initiative																											
3	E51F9	439124-1-52-01	\$6,073,702	13	9			7	7		40			2	2			3			5	3	2						6	1	
4	E52F6	440816-4-52-03	\$2,000,000	3	10			6						5	15			1			3	5	43	2					1	6	
5	E52F7	440816-4-52-04	\$1,000,000	7	7			8						1	21							1	51							4	
6	E53C7	427957-1-72-42	\$185,000	Business Development Initiative																											
7	E57C0	427957-1-72-56	\$546,000	Business Development Initiative																											

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.