

February 6, 2024 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E50F1	446568-1-52-01	\$900,976	Business Development Initiative																										
2	E50F8	450560-1-52-01	\$179,541	Business Development Initiative																										
3	E51F3	445301-1-52-01	\$11,729,397	12	9			3	4		40			7	5			1			3	3		6				1	4	2
4	E51F4	447093-1-52-01	\$2,994,203	Business Development Initiative																										
5	E53C4	444001-1-72-05	\$893,775	Experience Required/ Drainage Repair																										
6	E55C9	412326-6-72-36	\$160,000	Experience Required/ Drainage Repair																										
7	E57C1	412326-5-72-45	\$680,000	Experience Required/ Drainage Repair																										
8	E58C5	444100-1-72-15	\$375,000	Business Development Initiative																										
9	E59B2	439864-1-52-01	\$3,052,019	6	10			12	15		4			34		4		3	3		1	4							2	2

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.