

**January 4, 2024 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E50F0	449856-1-52-01	\$704,185	12	19																2				63					5
2	E50F5	443169-1-52-01	\$5,547,431	16	10			12	8		30			6	1			3			3	2	3						5	1
3	E56C4	412326-5-72-44	\$1,400,000	Experience/Prequalification Not Required																										
4	E56C8	412326-5-72-48	\$1,206,899	Experience/Prequalification Not Required																										
5	E57C2-R0	427957-1-72-54	\$1,500,000	Experience Required / Highway Lighting																										
6	E58C1-R0	412326-5-72-47	\$500,000	Experience Required/ Drainage Repair																										
7	E58C3-R0	427958-1-72-20	\$1,750,000	Experience /Prequalification Not Required																										
8	E58C4	427957-1-72-44	\$165,000	Business Development Initiative																										

\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

\*\* Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.