



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

719 South Woodland Boulevard  
DeLand, FL 32720-6834

JARED W. PERDUE, P.E.  
SECRETARY

December 1, 2023

**ADDENDUM NO. 1**

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 444100-1-72-08

CONTRACT NUMBER: E53C3-R0

COUNTY: Volusia

DESCRIPTION: Pavement Markings

---

**LETTING DATE CHANGE**

The letting date for this proposal has been moved to January 4, 2024.

**POSTING DATES**

The posting dates have been changed to January 16, 2024 and January 23, 2024.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at <https://cpp.fdot.gov/> to download Amendment File E53C3-R0.001x for this Bid Document.

If your bid was submitted to Bid Express before this addendum was issued, please resubmit the bid after applying the new amendment file.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:

A handwritten signature in black ink, appearing to read "Michelle Sloan", enclosed within a blue DocuSign signature box.

DBB1BB8A653E495...

For Michelle Sloan

Procurement Services Manager

District 5

*Improve Safety, Enhance Mobility, Inspire Innovation*

[www.fdot.gov](http://www.fdot.gov)