June 4, 2024 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E50D6	412326-5-72-55	\$325,000	Experience Required / Drainage Repair																										
2	E50F4	445220-1-52-01	\$3,975,322	11	9			3			23			13	1						5	2	24					3	4	2
3	E51D0	454419-1-52-01	\$1,629,797																											
4	E51D2-R0	429142-1-72-21	\$500,000																											
5	E51D3-R0	427956-1-72-65	\$250,000																											
6	E51D4-R0	427957-1-72-65	\$300,000	1 1																										
7	E51D6-R0	427958-1-72-25	\$300,000										Ex	perie	nce/F	requ	ıalifi	catio	n Not	Requ	iired									
8	E52F1	438478-1-52-01	\$33,523,584										Вι	ıilder	s or (Gene	ral (Contra	actors	Lice	nse									
9	E52F4	452932-1-52-01	\$1,495,207											Bu	sines	s De	veloj	pmen	t Initi	ative										
10	E53F8	450227-4-52-01	\$1,593,805	8	8										36						1	13	19	6				6		3
11	E57B8	447090-1-52-01	\$3,235,265	11	10			4			29			10	4				2		5	7	10					1	5	2
12	E57C7-R0	427956-1-72-62	\$500,000										Ex	perie	nce/F	requ	ıalifi	catio	n Not	Requ	iired									

^{*}Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.

^{**} Note: All prequalified contractors receive full credit for Mobilization.