



Florida Department of Transportation

719 South Woodland Boulevard
DeLand, FL 32720-6834

RON DESANTIS
GOVERNOR

JARED W. PERDUE, P.E.
SECRETARY

February 23, 2024
ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 450264-1-52-01

CONTRACT NUMBER: E51F8

COUNTY: Brevard

DESCRIPTION: SR 401 over Canaveral Barge Canal – Bridge Repair/Rehabilitation

ACQUISITION/FLEXIBLE START TIME CHANGED

The acquisition/flexible days for this proposal have changed to 90 days.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE**

The FY 2023-24 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated **December 28, 2023**, are revised to include the Supplemental Specifications Package 3 page(s) **dated February 22, 2024**.

Please go to the Online Ordering website at <https://cpp.fdot.gov/> to download the Supplemental Specifications Package(s) for this project.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at <https://cpp.fdot.gov/> to download Amendment File E51F8.001X for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:

A handwritten signature in black ink, appearing to read "Michelle Sloan", is enclosed within a blue DocuSign signature box.

DBB1BB8A653E495...

For Michelle Sloan

Procurement Services Manager

District 5

