

October 1, 2024 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E53F2	448791-1-52-01	\$8,803,278	9	11			2			61				1			3			6	2	2					1		2
2	E54F1	451691-1-52-01	\$713,682	11	11			5																68						5
3	E54F7	440816-5-52-01	\$1,100,000	2	6			9						3	11						5	23	35	2				1	3	
4	E54F8	440816-5-52-02	\$2,000,000	3	5			4						2	28						2	9	41	3				1	2	
5	E59C5-R0	444100-1-72-18	\$500,000	Experience Required/ Pavement Markings																										

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.