

RON DESANTIS GOVERNOR 719 South Woodland Boulevard DeLand, FL 32720-6834 JARED W. PERDUE, P.E. SECRETARY

September 19, 2024 ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 448791-1-52-01

CONTRACT NUMBER: E53F2

COUNTY: Brevard

DESCRIPTION: SR 405 From SR 50 to E of SR 5 (US 1) & SR 50 @ I-95 Interchange

PAY ITEM REVISION

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering website at https://cpp.fdot.gov/ to download the Plans Revision. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at https://cpp.fdot.gov/ to download Amendment File E53F2.001X for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

-DocuSigned by:

Jeanne Feeney

Jeanne Feeney

District Contracts Administrator

District 5

DATE:	9/17/2024			2of 3
Financial Pro	-	448791-1-52 E53F2	-01	_ (Lead number only)
			TIONS PACKAGE NUMBER _	
Sheet No(s).	Rev. D	<u>ate</u>	<u>Description</u>	

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0334-1-13	EQ pg 16	Rev	16507.0	16516.4
0632-7-1	EQ pg 31/ T-6	Add	0	1
0632-7-6	EQ pg 31/ T-6	Add	0	1

DATE:	9/17/24			<u>3</u> of <u>3</u>
		448791-1-	-52-01	(Lead number only)
		E53F2		
PLANS RE	EVISION NU	IMBER	01	
Sheet No(s			<u>Description</u>	
1	9/17/24		Added Sheet Number 2A	
2A	9/17/24		Added Sheet	
4	9/17/24		Added turnout construction pavem	nent design and sidestreets
T-1	9/17/24		Added Sheet Number T-2A	
T-2A	9/17/24		Added Sheet	
T - 6	9/17/24		Added Payitem	