

**September 4, 2024 LETTING**

NO.	PROPOSAL	FPN	BUDGET																											
				Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E51D5	427958-1-72-24	\$325,000	Business Development Initiative																										
2	E52D1-R0	429142-1-72-21	\$500,000	Experience Required / Asphalt Paving																										
3	E53F4	448795-1-52-01	\$3,645,175	10	10			2			36			1	6					4	5	19	1					1	4	1
4	E53F5	448800-1-52-01	\$3,385,148	8	9			2			29			2	14			1		4	9	15	4					1	1	1
5	E54F2	451711-1-52-01	\$1,090,105	Business Development Initiative																										
6	E58C7	427958-1-72-21	\$275,000	Experience/Prequalification Not Required																										

\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

\*\* Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.