

April 1, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E53F1	448785-1-52-01	\$11,592,584	8	9			1	2		44			1	11						5	4	8	2					1	2
2	E54F9	440816-5-52-03	\$1,000,000	11	10			7	11		12			38				1			6	3							1	
3	E55F0	440816-5-52-04	\$1,510,000	3	11			1							35						2	5	36	2				2	3	
4	E55F4	426905-5-52-01	\$1,276,800	12	9			38								8		29												4
5	E55F5	441140-2-52-01	\$1,026,054	12	10										7							3	10	3				51		4
6	E56F2	450576-1-52-01	\$6,848,689	9	9			2			51			1	6			1			6	3	6					1	2	3
7	E56F7	453058-1-52-01	\$8,037,451	11	9						73										4									1
8	E58D1-R0	427958-1-72-33	\$850,000	Experience/Prequalification Not Required																										

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.