



*Florida Department of Transportation*

719 South Woodland Boulevard  
DeLand, FL 32720-6834

RON DESANTIS  
GOVERNOR

JARED W. PERDUE, P.E.  
SECRETARY

March 19, 2025  
**ADDENDUM NO. 1**

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 448785-1-52-01

CONTRACT NUMBER: E53F1

COUNTY(IES): Brevard

DESCRIPTION: SR 404 Resurfacing from SR 5 to SR A1A

---

**PAY ITEM REVISION**

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering website at <https://cpp.fdot.gov/> to download the Plans Revision. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at <https://cpp.fdot.gov/> to download Amendment File E53F1.001x for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:

A handwritten signature in black ink that reads "Jeanne Feeney". The signature is written in a cursive style.

AF56CF74AA4F40C...

Jeanne Feeney

District Contracts Administrator

District 5



