

August 5, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Bridge Deck Overlay	Other
1	E53D8	444100-1-72-19	\$1,250,000	Experience Required/Pavement Markings																											
2	E55F8	453438-1-52-01	\$1,139,275	9	9																					78					4
3	E55F9	453709-1-52-01	\$548,244	27	9						8										1					46				4	5
4	E57D1-R0	444100-1-72-23	\$500,000	Experience Required/Pavement Markings																											
5	E57D3-R0	412326-5-72-69	\$500,000	Experience Required/Drainage Repair																											
6	E58F4	450623-1-52-01	\$1,916,018	9	8						69							4			5	2									3
7	E59F3	441015-1-52-01	\$3,433,367	11	9						68			1							5		2					1	1		2
8	E59F5	445214-2-52-01	\$582,975	Experience Required/Landscaping																											
9	Z5093	TBD	\$0	Experience/Prequalification Not Required																											

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.