December 2, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E54D0-R0	429142-1-72-22	\$600,000																											
2	E54D8-R0	412326-5-72-64	\$1,250,000										E	xper	ience	Reg	uire	d/ Dra	ainag	e Rep	air									
3	E55D6	412326-5-72-65	\$265,000										Е	xper	ience	Req	uire	l / Dr	ainag	e Rep	oair									
4	E56D3-R0	429142-1-72-24	\$1,600,000																											
5	E58F7	445587-1-52-01	\$1,133,557	9	8			4			13			2	10						3	3	39	1				1	3	4
6	E58F8	450580-1-52-01	\$2,241,269	11	10						71										5									3
7	E58F9	450581-1-52-01	\$2,784,842	9	9			1			68			1							7								2	3
8	E59F0	450666-1-52-01, etc.	\$7,671,427	8	8			2			50				5						8		14					1	3	1

^{*}Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.

^{**} Note: All prequalified contractors receive full credit for Mobilization.