

November 4, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E50G0	454600-1-52-01	\$556,694	10	9			16	30		16			13				1			1									4
2	E55D1-R0	444100-1-72-21	\$400,000	Experience Required/Pavement Markings																										
3	E55D4-R0	444001-1-72-14	\$500,000	Experience Required/Drainage Repair																										
4	E58F5	450729-1-52-01	\$1,947,857	15	7			2			59			1							9	2							1	4
5	E58F6	450640-1-52-01, etc.	\$7,433,562	9	9			2			61			1	1			1			6	1	4					1	2	2
6	E59D3-R0	427956-1-72-69	\$400,000	Experience Required/Concrete Repair																										
7	E59D9	412326-5-72-68	\$220,000	Experience Required/Drainage Repair																										

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.