

April 7, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E50G8	450583-1-52-01, ETC.	\$6,765,622	9	9			1			53			3	5			1			7	2	5				1	1	2	1
2	E50G9	450637-1-52-01, ETC.	\$10,184,153	12	9			3	3		58							4			5	3	1							2
3	E51G4	440816-6-52-03	\$1,500,000	3	7			2			2		2	25							1	6	45	2				2	3	
4	E51G5	440816-6-52-05	\$1,284,890	2	9			5					8	27							1	6	39	1				1	1	
5	E53E1	444100-1-72-29	\$750,000	Experience Required / Pavement Markings																										
6	E53E7	427957-1-72-71	\$650,000	Business Development Initiative																										
7	E54D5	427957-1-72-83	\$600,000	Business Development Initiative																										
8	E56D4-R0	444100-1-72-22	\$600,000	Business Development Initiative																										
9	E56D7	412326-5-72-58	\$425,000	Experience Required / Drainage Repair																										
10	E58D9	427957-1-72-82	\$425,000	Experience Required / Drainage Repair																										

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.