

August 4, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E50E8	444100-1-72-26	\$1,250,000	Experience Required / Pavement Markings																										
2	E50G2	450953-1-52-01, ETC.	\$5,736,283	9	9			2			55			2	3			1			7	3	1					1	5	2
3	E51G0	447084-1-52-01	\$1,922,881	Business Development Initiative																										
4	E51G2	450778-1-52-01, ETC.	\$8,884,358	2	9			3	1		59			1	5			1			6	1	4					1		7
5	E53E8-R0	427958-1-72-32	\$1,300,000	Experience / Prequalification Not Required																										
6	E59D0-R0	429142-1-72-25	\$500,000	Experience Required /Asphalt Paving																										
7	Z5095	TBD	\$0	Experience / Prequalification Not Required																										
8	Z5096	TBD	\$0	2											10							28	60							
9	Z5097	TBD	\$0	Experience / Prequalification Not Required																										

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.