



Florida Department of Transportation

719 South Woodland Boulevard
DeLand, FL 32720-6834

RON DESANTIS
GOVERNOR

JARED W. PERDUE, P.E.
SECRETARY

June 24, 2026
ADDENDUM NO. 2

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 435859-4-52-01

CONTRACT NUMBER: E52G4

COUNTY(IES): Sumter

DESCRIPTION: SR 50 Widening from East of CR 757 to East of CR 711

LETTING DATE CHANGE

The letting date for proposals E52G4A, E52G4B, and E52G4C has been moved to August 4, 2026.

POSTING DATES

The posting dates have been changed to August 18, 2026 or August 25, 2026.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at <https://cpp.fdot.gov/> to download Amendment Files E52G4A.002x, E52G4B.002x, and E52G4C.002x for these Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:
A handwritten signature in black ink that reads "Jeanne Feeney". The signature is written in a cursive style.

AF56CF74AA4F40C...

Jeanne Feeney

District Contracts Administrator

District 5