

**February 3, 2026 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E54D6-R0	427958-1-72-31	\$300,000	Experience / Prequalification Not Required																										
2	E50G4	450638-1-52-01	\$5,049,064	10	7			1			62				2			1			7	2	4					1	1	2
3	E40G5	447086-1-52-01	\$1,558,805	10	7	6		1			60				1			1			9		1					1		3
4	E52E8	456053-3-72-01	\$4,471,243	Experience Required /Asphalt Paving																										
5	E54D2	427956-1-72-66	\$600,000	Experience Required / Concrete Pavement Repair																										
6	E55D7	427957-1-72-72	\$600,000	Experience / Prequalification Not Required																										
7	E59D2-R0	427958-1-72-34	\$600,000	Experience / Prequalification Not Required																										

\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

\*\* Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.