

July 7, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E52G4A	435859-4-52-01A	\$54,488,641	10	7			15	19		20			21	1			4			1									1	1
2	E52G4B	435859-4-52-01B	\$54,488,641	10	7			21	16		18			20	1			4			1									1	1
3	E52G4C	435859-4-52-01C	\$54,488,641	11	7			23	17		14			20	1			4			1									1	1
4	E50G1	450740-1-52-01	\$5,292,966	7	7						70							1			8	3							1	1	2
5	E51G1	450643-1-52-01	\$4,867,804	7	6			2			66			1	2						9		2						1	2	2
6	E52G6	440947-2-52-01	\$105,931	Experience Required/Landscaping																											
7	E55E1-R0	444100-1-72-18	\$500,000	Experience Required/Drainage																											

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.