

November 3, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E51E3	427957-1-72-88	\$450,000	Experience/Prequalification Not Required																										
2	E53G0	452635-1-52-01	\$1,026,187	Business Development Initiative																										
3	E53G1	452885-1-52-01	\$3,903,109	10	8						72							2			4		1					1		2
4	E54E4-R0	427957-1-72-98	\$600,000	Experience/Concrete Pavement Repair																										
5	E54G5	430132-6-52-01	\$1,197,575	4	8			84																						4

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.