



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720-6834

JARED W. PERDUE, P.E.
SECRETARY

October 21, 2026

ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS

FINANCIAL PROJECT NUMBER: 430132-6-52-01

CONTRACT NUMBER: E54G5

COUNTY: Sumter

DESCRIPTION: SR 35 (US 301) North of CR 470 to CR 525E

CALENDAR DAY CHANGE

The Calendar Days have been changed from 30 Days to 45 Days.

PAY ITEM REVISION

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

PLANS REVISION


Plan sheets of the subject project have been revised. Please go to the Online Ordering website at <https://cpp.fdot.gov/> to download the Plans Revision. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at <https://cpp.fdot.gov/> to download Amendment File E54G5.001x for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:

AF56CFZ4AA4F40C...

Jeanne Feehey
District Contracts Administrator
District 5

[illegible]

[illegible]