

September 1, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Mobilization**	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E52G1	452884-1-52-01,ETC.	\$3,313,043	4	7			3	4		67			2				3			8									2	
2	E54E8-R0	427956-1-72-77	\$750,000	Experience/Prequalification Not Required																											
3	E54G0	458057-2-52-01	\$590,010	4	10			60										21												5	
4	E55E2-R0	444001-1-72-19	\$500,000	Experience/Drainage Repair																											
5	E59F1	450973-1-52-01, ETC.	\$13,324,323	8	7			1			64			1	5						6	1	4							2	1

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.