

November 6, 2018 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E5Z46	441168-1-52-01	\$593,864	8			2																	90					
2	E5Z45	437339-1-52-01	\$8,189,285	8			1	1		84							1			4	1								
3	E5Z80	238002-5-52-03	\$1,000,000	2			1						3	15						2	13	61	3						
5	Z5047	TBD	\$0	Experience/Prequalification Not Required																									
6	E5Z79	238002-5-52-02	\$1,000,000				9	27		29			35																

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.