

*April 2, 2019 LETTING*

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E5Z41	440413-1-52-01	\$120,600	Prequalification Not Required																									
2	E5U79	423391-2-72-09	\$350,000	Experience Required - Asphalt Paving																									
3	E5U86	441694-1-72-01	\$382,182	Experience Required - Asphalt Paving																									
4	E5U90	429142-1-72-07	\$171,000	Experience Required - Asphalt Paving																									
5	E5Z73	440966-1-52-01	\$1,044,374	7																					80				13
6	E50A2	238002-5-52-04	\$500,000				3	14		14			23	2			1			3	15	22						2	1
7	E50A3	238002-5-52-05	\$500,000	4			1						2	13						2	11	63	2				1		1

*\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*Note: Work Class Percentages are subject to revision throughout the advertisement period.*

*April 2, 2019 LETTING*