

**June 4, 2019 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E5Z76	440970-1-52-01	\$261,248	10																1				76					13
2	E5Z83	443266-1-52-01	\$136,232	Prequalification Not Required																									

*\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*Note: Work Class Percentages are subject to revision throughout the advertisement period.*