



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

1000 Northwest 111<sup>th</sup> Avenue  
Miami, FL 33172

MICHAEL J. DEW  
SECRETARY

**ADDENDUM NO. 2**

DATE: September 24, 2018

TO: PROPOSERS

FROM: District Six - Procurement Office

RE: **Project/ Proposal No.: E6L24**  
Financial Project No.: 432687-4-52-01  
County(ies): Miami-Dade  
Project Name: A Lump Sum contract that consists of Landscape Improvements on State Road 826/Palmetto Expressway in Miami-Dade County.

---

Proposers and other interested parties are informed that the above referenced Project information is hereby supplemented as set forth below:

- The Schedule of Values for Lump Sum Contracts Spreadsheet for this proposal was revised and **MUST** be submitted with your bid as an attachment or your bid may be deemed non-responsive.
- The new Letting date is October 9, 2018 at 11.00 am.

If you are a BID DOCUMENTS HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File E6L24 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folders and confirming your acknowledgement of Amendment and Addenda Files. Failure to load all amendments files will cause the bid to be rejected.

**All other documents of the subject project remain unchanged.**

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.