



Vendor Ranking

Letting: 06260129 January 29, 2026 11:00 AM **Call Order:** 003 **Contract:** E6P84
District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** N/A
Contract Time: 730 AVAILABLE DAYS **Project(s):** 44626355201 (*)
Contract Desc: TRAFFIC OPERATIONS PUSH-BUTTON ROADS MIAMI DADE COUNTY

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PEDRAIL SYSTEMS LLC	Responsive	Winning bid	\$4,930,250.00	100.00%
2	FLORIDA ENGINEERING & DEVELOPMENT CORP	Responsive	Non-Winning Bid	\$5,886,628.02	119.40%
3	AUM CONSTRUCTION INC.	Responsive	Non-Winning Bid	\$6,959,660.00	141.16%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 06260129 January 29, 2026 **Call Order:** 003 **Contract:** E6P84
District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** N/A
Contract Time: 730 AVAILABLE DAYS **Project(s):** 44626355201 (*)

Contract Descr: TRAFFIC OPERATIONS PUSH-BUTTON ROADS MIAMI DADE COUNTY

The Improvements under this Contract consist of Miscellaneous Operations Push Button Roads in Miami-Dade County. Pre-qualification is required.

The quantities shown on the Bid Price Proposal are approximate and only represent estimated planned requirements based on historical or specific project needs. The Department does not guarantee any maximum or minimum quantity, any range of quantities, or the exact quantities shown for each bid item. The Department's estimated quantities and the Contractor's bid price will be used to calculate a total bid amount. This total bid amount will then be used to determine the low bidder; however, actual payment under the awarded contract will be based on actual quantities completed. For this Contract in which specific sites are not identified at the time of letting, the Engineer will issue a Work Document. Work Documents will identify the location, description, amount of work to be accomplished, and the number of calendar days to complete the work.

Award will be made at the Department Advertised Estimate Amount of \$1,000,000.00.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0101 1 1 MOBILIZATION- FOR WORK ORDER/PUSH BUTTON CONTRACTS (DO NOT BID) 44626355201		(1.000) LS	100,000.00000	100,000.00	100,000.00000	100,000.00	100,000.00000	100,000.00
0010 0102 14 TRAFFIC CONTROL OFFICER		300.000 HR	75.00000	22,500.00	115.00000	34,500.00	80.00000	24,000.00
0015 0102 60 WORK ZONE SIGN		7,200.000 ED	1.00000	7,200.00	1.29000	9,288.00	0.30000	2,160.00
0020 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE		200.000 LF	80.00000	16,000.00	100.00000	20,000.00	60.00000	12,000.00
0025 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING		600.000 LF	50.00000	30,000.00	60.00000	36,000.00	15.00000	9,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		15,000.000 ED	1.00000	15,000.00	5.00000	75,000.00	0.30000	4,500.00
0035 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)		5,000.000 FD	0.10000	500.00	1.00000	5,000.00	0.20000	1,000.00
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		400.000 ED	10.00000	4,000.00	15.00000	6,000.00	8.00000	3,200.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		1,000.000 ED	20.00000	20,000.00	25.00000	25,000.00	12.00000	12,000.00
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION		1,000.000 ED	50.00000	50,000.00	12.00000	12,000.00	20.00000	20,000.00
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION		1,000.000 ED	50.00000	50,000.00	12.00000	12,000.00	20.00000	20,000.00
0060 0102115 TYPE III BARRICADE		400.000 ED	1.00000	400.00	2.50000	1,000.00	2.50000	1,000.00
0065 0104 18 INLET PROTECTION SYSTEM		40.000 EA	75.00000	3,000.00	150.00000	6,000.00	200.00000	8,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0070 0110 2 1 CLEARING & GRUBBING (PUSH BUTTON CONTRACT)		4,000 AC	10,000.00000	40,000.00	15,500.00000	62,000.00	5,000.00000	20,000.00
0075 0110 4 10 REMOVAL OF EXISTING CONCRETE		3,000.000 SY	20.00000	60,000.00	60.00000	180,000.00	45.00000	135,000.00
0080 0110 21 TREE PROTECTION BARRIER		100.000 LF	10.00000	1,000.00	10.00000	1,000.00	20.00000	2,000.00
0085 0120 1 REGULAR EXCAVATION		700.000 CY	75.00000	52,500.00	80.00000	56,000.00	130.00000	91,000.00
0090 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE		700.000 CY	75.00000	52,500.00	110.00000	77,000.00	35.00000	24,500.00
0095 0160 4 TYPE B STABILIZATION		4,000.000 SY	10.00000	40,000.00	15.00000	60,000.00	20.00000	80,000.00
0100 0285706 OPTIONAL BASE, BASE GROUP 06		1,500.000 SY	45.00000	67,500.00	66.02000	99,030.00	120.00000	180,000.00
0105 0285709 OPTIONAL BASE, BASE GROUP 09		500.000 SY	75.00000	37,500.00	72.66000	36,330.00	130.00000	65,000.00
0110 0285715 OPTIONAL BASE, BASE GROUP 15		500.000 SY	125.00000	62,500.00	150.00000	75,000.00	150.00000	75,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0115 0286 1 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS		200.000 SY	10.00000	2,000.00	35.17000	7,034.00	100.00000	20,000.00
0120 0327 70 1 MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH		1,000.000 SY	10.00000	10,000.00	16.00000	16,000.00	20.00000	20,000.00
0125 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH		1,000.000 SY	10.00000	10,000.00	16.00000	16,000.00	20.00000	20,000.00
0130 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH		5,000.000 SY	10.00000	50,000.00	16.00000	80,000.00	20.00000	100,000.00
0135 0327 70 12 MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH		2,000.000 SY	10.00000	20,000.00	16.00000	32,000.00	20.00000	40,000.00
0140 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C		500.000 TN	300.00000	150,000.00	300.00000	150,000.00	500.00000	250,000.00
0145 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22		500.000 TN	300.00000	150,000.00	325.00000	162,500.00	500.00000	250,000.00
0150 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22		200.000 TN	350.00000	70,000.00	415.00000	83,000.00	500.00000	100,000.00
0155 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22		600.000 TN	300.00000	180,000.00	400.00000	240,000.00	500.00000	300,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0160 0337 7 83 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22		600.000 TN	300.00000	180,000.00	410.00000	246,000.00	500.00000	300,000.00
0165 0339 1 MISCELLANEOUS ASPHALT PAVEMENT		300.000 TN	250.00000	75,000.00	350.00000	105,000.00	1,200.00000	360,000.00
0170 0425 1359 INLETS, CURB, TYPE P-5, MODIFY		1.000 EA	8,000.00000	8,000.00	5,500.00000	5,500.00	15,000.00000	15,000.00
0175 0425 5 MANHOLE, ADJUST		50.000 EA	700.00000	35,000.00	1,800.00000	90,000.00	1,500.00000	75,000.00
0180 0425 6 VALVE BOXES, ADJUST		50.000 EA	500.00000	25,000.00	1,500.00000	75,000.00	1,200.00000	60,000.00
0185 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD		200.000 LF	250.00000	50,000.00	280.00000	56,000.00	250.00000	50,000.00
0190 0520 1 7 CONCRETE CURB & GUTTER, TYPE E		100.000 LF	50.00000	5,000.00	70.00000	7,000.00	60.00000	6,000.00
0195 0520 1 10 CONCRETE CURB & GUTTER, TYPE F		1,000.000 LF	50.00000	50,000.00	85.00000	85,000.00	60.00000	60,000.00
0200 0520 2 4 CONCRETE CURB, TYPE D		500.000 LF	50.00000	25,000.00	45.00000	22,500.00	60.00000	30,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0205 0520 5 11 TRAFFIC SEPARATOR CONCRETE- TYPE I, 4' WIDE		10,000 LF	250.00000	2,500.00	210.00000	2,100.00	200.00000	2,000.00
0210 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE		600,000 LF	100.00000	60,000.00	125.00000	75,000.00	200.00000	120,000.00
0215 0520 5 42 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE		250,000 LF	125.00000	31,250.00	145.00000	36,250.00	225.00000	56,250.00
0220 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH		100,000 SY	100.00000	10,000.00	220.00000	22,000.00	250.00000	25,000.00
0225 0521 72 43 SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER		100,000 LF	650.00000	65,000.00	750.00000	75,000.00	400.00000	40,000.00
0230 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK		1,500,000 SY	68.00000	102,000.00	90.00000	135,000.00	150.00000	225,000.00
0235 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK		500,000 SY	100.00000	50,000.00	120.00000	60,000.00	200.00000	100,000.00
0240 0527 2 DETECTABLE WARNINGS		250,000 SF	40.00000	10,000.00	50.00000	12,500.00	70.00000	17,500.00
0245 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3		2,000,000 LF	40.00000	80,000.00	64.00000	128,000.00	50.00000	100,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0250 0536 6 PIPE RAIL FOR GUARDRAIL		400.000 LF	40.00000	16,000.00	190.00000	76,000.00	35.00000	14,000.00
0255 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT		100.000 EA	250.00000	25,000.00	650.00000	65,000.00	500.00000	50,000.00
0260 0536 8113 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536- 001, TRAILING		1.000 EA	3,500.00000	3,500.00	10,000.00000	10,000.00	20,000.00000	20,000.00
0265 0536 73 GUARDRAIL REMOVAL		200.000 LF	10.00000	2,000.00	12.50000	2,500.00	10.00000	2,000.00
0270 0536 85 20 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE		4.000 EA	3,500.00000	14,000.00	4,000.00000	16,000.00	2,500.00000	10,000.00
0275 0536 85 24 GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL		4.000 EA	4,500.00000	18,000.00	7,750.00000	31,000.00	6,500.00000	26,000.00
0280 0536 85 27 GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL		4.000 EA	12,000.00000	48,000.00	23,000.00000	92,000.00	20,000.00000	80,000.00
0285 0570 1 2 PERFORMANCE TURF, SOD		5,000.000 SY	15.00000	75,000.00	12.50000	62,500.00	20.00000	100,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0290 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"		2.000 GM	4,000.00000	8,000.00	2,000.00000	4,000.00	4,000.00000	8,000.00
0295 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"		1.000 GM	4,000.00000	4,000.00	2,350.00000	2,350.00	4,500.00000	4,500.00
0300 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"		1,200.000 LF	5.00000	6,000.00	0.77000	924.00	4.50000	5,400.00
0305 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"		500.000 LF	5.00000	2,500.00	1.16000	580.00	5.00000	2,500.00
0310 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"		1,000.000 LF	6.00000	6,000.00	1.54000	1,540.00	6.00000	6,000.00
0315 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE		1.000 GM	3,000.00000	3,000.00	509.02000	509.02	3,000.00000	3,000.00
0320 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"		1.000 GM	3,000.00000	3,000.00	637.56000	637.56	3,000.00000	3,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0325 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL		20.000 EA	250.00000	5,000.00	77.12000	1,542.40	250.00000	5,000.00
0330 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS		20.000 EA	200.00000	4,000.00	64.27000	1,285.40	200.00000	4,000.00
0335 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"		1.000 GM	4,000.00000	4,000.00	2,036.09000	2,036.09	4,500.00000	4,500.00
0340 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"		1.000 GM	4,500.00000	4,500.00	2,375.44000	2,375.44	5,000.00000	5,000.00
0345 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"		300.000 LF	6.00000	1,800.00	1.16000	348.00	6.00000	1,800.00
0350 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"		1.000 GM	3,000.00000	3,000.00	509.02000	509.02	3,000.00000	3,000.00
0355 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"		1.000 GM	3,000.00000	3,000.00	509.02000	509.02	3,000.00000	3,000.00
0001 Roadway Section Totals:				\$2,497,150.00		\$3,386,677.95		\$3,991,810.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0360 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF		100.000 EA	650.00000	65,000.00	893.36000	89,336.00	1,600.00000	160,000.00
0365 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF		50.000 EA	1,200.00000	60,000.00	3,020.71000	151,035.50	3,000.00000	150,000.00
0370 0700 1113 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF		2.000 EA	3,000.00000	6,000.00	3,277.80000	6,555.60	4,000.00000	8,000.00
0375 0700 1114 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1+ SF SHEETING AREA FOR BACK TO BACK SIGNS		2.000 EA	4,000.00000	8,000.00	2,506.55000	5,013.10	3,000.00000	6,000.00
0380 0700 1211 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF		10.000 EA	1,500.00000	15,000.00	2,050.23000	20,502.30	4,000.00000	40,000.00
0385 0700 1212 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 12.0-20.0 SF		20.000 EA	2,500.00000	50,000.00	3,277.80000	65,556.00	5,000.00000	100,000.00
0390 0700 1311 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF		10.000 EA	3,000.00000	30,000.00	2,050.23000	20,502.30	4,000.00000	40,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0395 0700 1312 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 12.0-20.0 SF		10,000 EA	3,500.00000	35,000.00	3,020.71000	30,207.10	5,000.00000	50,000.00
0400 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE		8,000 EA	500.00000	4,000.00	546.30000	4,370.40	850.00000	6,800.00
0405 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE		50,000 EA	50.00000	2,500.00	12.85000	642.50	250.00000	12,500.00
0410 0700 2111 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF		1,000 EA	4,000.00000	4,000.00	4,177.58000	4,177.58	8,000.00000	8,000.00
0415 0700 2112 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF		1,000 EA	5,500.00000	5,500.00	6,684.13000	6,684.13	9,000.00000	9,000.00
0420 0700 2114 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF		1,000 EA	10,000.00000	10,000.00	3,213.53000	3,213.53	11,000.00000	11,000.00
0425 0700 2115 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF		1,000 EA	12,000.00000	12,000.00	12,211.40000	12,211.40	12,000.00000	12,000.00
0430 0700 2116 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF		1,000 EA	15,000.00000	15,000.00	16,703.91000	16,703.91	15,000.00000	15,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0435 0700 2500 MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE		1.000 EA	5,000.00000	5,000.00	5,013.10000	5,013.10	8,000.00000	8,000.00
0440 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE		5.000 EA	1,500.00000	7,500.00	642.71000	3,213.55	550.00000	2,750.00
0445 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF		40.000 EA	500.00000	20,000.00	411.33000	16,453.20	600.00000	24,000.00
0450 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF		10.000 EA	700.00000	7,000.00	263.51000	2,635.10	1,000.00000	10,000.00
0455 0700 3103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF		1.000 EA	1,500.00000	1,500.00	321.35000	321.35	2,500.00000	2,500.00
0460 0700 3104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF		1.000 EA	1,500.00000	1,500.00	642.71000	642.71	3,000.00000	3,000.00
0465 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		5.000 EA	1,500.00000	7,500.00	1,237.05000	6,185.25	1,800.00000	9,000.00
0470 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF		5.000 EA	2,500.00000	12,500.00	1,663.91000	8,319.55	3,000.00000	15,000.00
0475 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF		1.000 EA	3,000.00000	3,000.00	2,749.30000	2,749.30	4,500.00000	4,500.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0480 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF		1.000 EA	4,500.00000	4,500.00	5,035.26000	5,035.26	7,000.00000	7,000.00
0485 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF		1.000 EA	8,000.00000	8,000.00	8,353.67000	8,353.67	10,000.00000	10,000.00
0490 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF		1.000 EA	15,000.00000	15,000.00	14,346.13000	14,346.13	15,000.00000	15,000.00
0495 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF		1.000 EA	20,000.00000	20,000.00	20,112.89000	20,112.89	20,000.00000	20,000.00
0500 0700 3401 SIGN PANEL, INSTALL, UP TO 12 SF		5.000 EA	500.00000	2,500.00	411.33000	2,056.65	750.00000	3,750.00
0505 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF		20.000 EA	500.00000	10,000.00	482.03000	9,640.60	500.00000	10,000.00
0510 0700 3502 SIGN PANEL, RELOCATE, 12-20 SF		15.000 EA	1,000.00000	15,000.00	745.54000	11,183.10	650.00000	9,750.00
0515 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF		25.000 EA	200.00000	5,000.00	89.98000	2,249.50	200.00000	5,000.00
0520 0700 3602 SIGN PANEL, REMOVE, 12-20 SF		20.000 EA	300.00000	6,000.00	128.54000	2,570.80	300.00000	6,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0525 0700 3603 SIGN PANEL, REMOVE, 21-30 SF		2.000 EA	500.00000	1,000.00	154.25000	308.50	500.00000	1,000.00
0530 0700 3604 SIGN PANEL, REMOVE, 31-50 SF		2.000 EA	700.00000	1,400.00	257.08000	514.16	700.00000	1,400.00
0535 0700 3605 SIGN PANEL, REMOVE, 51-100 SF		4.000 EA	1,500.00000	6,000.00	539.87000	2,159.48	1,500.00000	6,000.00
0540 0700 4140 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, OVERPASS BRIDGE MOUNT		4.000 EA	20,000.00000	80,000.00	61,500.99000	246,003.96	50,000.00000	200,000.00
0545 0700 4640 OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT		4.000 EA	5,000.00000	20,000.00	7,231.53000	28,926.12	10,000.00000	40,000.00
0550 0700 13 12 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'		10.000 EA	200.00000	2,000.00	64.27000	642.70	200.00000	2,000.00
0555 0700 13 15 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'		10.000 EA	300.00000	3,000.00	96.41000	964.10	300.00000	3,000.00
0560 0700141111 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS		2.000 EA	15,000.00000	30,000.00	30,000.00000	60,000.00	20,000.00000	40,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0565 0704 1 3 TUBULAR MARKER, 36" WHITE POST		20,000 EA	250.00000	5,000.00	122.11000	2,442.20	350.00000	7,000.00
0570 0704 1 4 TUBULAR MARKER, 36" YELLOW POST		10,000 EA	250.00000	2,500.00	122.11000	1,221.10	350.00000	3,500.00
0575 0705 10 1 OBJECT MARKER, TYPE 1		2,000 EA	700.00000	1,400.00	347.06000	694.12	750.00000	1,500.00
0580 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR		100,000 EA	150.00000	15,000.00	115.69000	11,569.00	250.00000	25,000.00
0585 0705 11 2 DELINEATOR, NON-FLEXIBLE		100,000 EA	150.00000	15,000.00	64.27000	6,427.00	275.00000	27,500.00
0590 0706 1 3 RAISED PAVEMENT MARKER, TYPE B		300,000 EA	10.00000	3,000.00	6.43000	1,929.00	15.00000	4,500.00
0595 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE		200,000 SF	12.00000	2,400.00	2.57000	514.00	12.00000	2,400.00
0600 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND		1,000 GM	8,000.00000	8,000.00	8,226.63000	8,226.63	12,000.00000	12,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0605 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS		1.000 GM	10,000.00000	10,000.00	16,288.72000	16,288.72	13,000.00000	13,000.00
0610 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDBOUT		1,200.000 LF	10.00000	12,000.00	3.08000	3,696.00	10.00000	12,000.00
0615 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS		600.000 LF	12.00000	7,200.00	4.63000	2,778.00	12.00000	7,200.00
0620 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK		1,000.000 LF	14.00000	14,000.00	6.17000	6,170.00	14.00000	14,000.00
0625 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"		1.000 GM	5,000.00000	5,000.00	2,956.44000	2,956.44	7,000.00000	7,000.00
0630 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL		50.000 EA	500.00000	25,000.00	154.25000	7,712.50	500.00000	25,000.00
0635 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW		50.000 EA	400.00000	20,000.00	102.83000	5,141.50	400.00000	20,000.00
0640 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE		30.000 LF	10.00000	300.00	25.71000	771.30	15.00000	450.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0645 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON		250.000 LF	10.00000	2,500.00	4.63000	1,157.50	10.00000	2,500.00
0650 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"		1.000 GM	7,500.00000	7,500.00	7,198.30000	7,198.30	7,500.00000	7,500.00
0655 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK		2,000.000 LF	30.00000	60,000.00	14.14000	28,280.00	30.00000	60,000.00
0660 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK		1,500.000 LF	35.00000	52,500.00	24.42000	36,630.00	35.00000	52,500.00
0665 0711 14141 THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES		1.000 GM	7,500.00000	7,500.00	13,573.93000	13,573.93	18,000.00000	18,000.00
0670 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE		10.000 EA	750.00000	7,500.00	334.21000	3,342.10	1,200.00000	12,000.00
0675 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW		10.000 EA	750.00000	7,500.00	192.81000	1,928.10	1,000.00000	10,000.00
0680 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD		10.000 EA	3,000.00000	30,000.00	3,881.94000	38,819.40	10,000.00000	100,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0685 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"		1.000 GM	11,500.00000	11,500.00	10,925.99000	10,925.99	15,000.00000	15,000.00
0690 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP		1.000 GM	7,500.00000	7,500.00	3,020.71000	3,020.71	9,000.00000	9,000.00
0695 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"		1.000 GM	11,500.00000	11,500.00	4,820.29000	4,820.29	12,000.00000	12,000.00
0700 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"		1.000 GM	11,500.00000	11,500.00	7,198.30000	7,198.30	12,000.00000	12,000.00
0705 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"		1.000 GM	15,000.00000	15,000.00	7,583.92000	7,583.92	15,000.00000	15,000.00
0710 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP		1.000 GM	8,500.00000	8,500.00	2,570.82000	2,570.82	9,000.00000	9,000.00
0715 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP		1.000 GM	9,000.00000	9,000.00	4,072.18000	4,072.18	9,000.00000	9,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0720 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"		1.000 GM	10,000.00000	10,000.00	7,198.30000	7,198.30	12,000.00000	12,000.00
0725 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"		1.000 GM	15,000.00000	15,000.00	7,583.92000	7,583.92	13,000.00000	13,000.00
0730 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"		1.000 GM	8,000.00000	8,000.00	2,570.82000	2,570.82	12,000.00000	12,000.00
0735 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN		2,000.000 SF	15.00000	30,000.00	5.14000	10,280.00	20.00000	40,000.00
0002 Signing Section Totals:				\$1,075,200.00		\$1,174,604.17		\$1,689,500.00

SECTION: 0003 Lighting								
0740 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6		1,000.000 LF	8.00000	8,000.00	4.55000	4,550.00	10.00000	10,000.00
0745 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2		400.000 LF	10.00000	4,000.00	7.13000	2,852.00	20.00000	8,000.00
0750 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS		400.000 LF	1.00000	400.00	0.72000	288.00	1.00000	400.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting								
0755 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE		1.000 EA	15,000.00000	15,000.00	31,750.16000	31,750.16	25,000.00000	25,000.00
0760 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE		1.000 EA	1,500.00000	1,500.00	1,735.57000	1,735.57	2,000.00000	2,000.00
0765 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD		4.000 EA	2,500.00000	10,000.00	2,850.41000	11,401.64	3,000.00000	12,000.00
0770 0715 11213 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP		2.000 EA	2,500.00000	5,000.00	3,603.02000	7,206.04	4,500.00000	9,000.00
0775 0715 11216 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP		4.000 EA	6,000.00000	24,000.00	3,979.32000	15,917.28	7,000.00000	28,000.00
0780 0715 61142 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH		2.000 EA	14,000.00000	28,000.00	17,856.39000	35,712.78	12,000.00000	24,000.00
0785 0715 61342 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH		2.000 EA	15,000.00000	30,000.00	18,609.00000	37,218.00	13,000.00000	26,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting								
0790 0715 61442 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH		2.000 EA	16,000.00000	32,000.00	19,173.45000	38,346.90	16,000.00000	32,000.00
0795 0715 68000 LIGHT POLE COMPLETE, RELOCATE		1.000 EA	6,000.00000	6,000.00	6,943.60000	6,943.60	8,500.00000	8,500.00
0800 0715 69000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION		1.000 EA	2,500.00000	2,500.00	1,446.31000	1,446.31	3,000.00000	3,000.00
0805 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL		4.000 EA	2,000.00000	8,000.00	1,989.66000	7,958.64	2,200.00000	8,800.00
0003 Lighting Section Totals:				\$174,400.00		\$203,326.92		\$196,700.00

SECTION: 0004 Signalization								
0810 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH		100.000 LF	40.00000	4,000.00	32.66000	3,266.00	40.00000	4,000.00
0815 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		500.000 LF	50.00000	25,000.00	61.65000	30,825.00	50.00000	25,000.00
0820 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND		20.000 LF	60.00000	1,200.00	67.20000	1,344.00	100.00000	2,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0825 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL		2,000 PI	18,000.00000	36,000.00	11,900.16000	23,800.32	20,000.00000	40,000.00
0830 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL		2,000.000 LF	20.00000	40,000.00	19.86000	39,720.00	25.00000	50,000.00
0835 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION		3,000 PI	2,000.00000	6,000.00	2,024.83000	6,074.49	500.00000	1,500.00
0840 0632 7 7 SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION		1,000.000 LF	1.00000	1,000.00	1.45000	1,450.00	5.00000	5,000.00
0845 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		50,000 EA	2,200.00000	110,000.00	2,097.80000	104,890.00	3,000.00000	150,000.00
0850 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE		2,000 EA	3,500.00000	7,000.00	4,061.61000	8,123.22	5,000.00000	10,000.00
0855 0639 1111 ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY		1,000 AS	7,000.00000	7,000.00	7,864.56000	7,864.56	10,000.00000	10,000.00
0860 0639 1113 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED		1,000 AS	7,000.00000	7,000.00	7,864.56000	7,864.56	10,000.00000	10,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0865 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY		2.000 AS	8,000.00000	16,000.00	8,052.72000	16,105.44	10,000.00000	20,000.00
0870 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		2.000 AS	10,000.00000	20,000.00	8,052.72000	16,105.44	10,000.00000	20,000.00
0875 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED		2.000 AS	10,000.00000	20,000.00	7,864.57000	15,729.14	10,000.00000	20,000.00
0880 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND		1.000 AS	1,000.00000	1,000.00	1,157.05000	1,157.05	1,000.00000	1,000.00
0885 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL		500.000 LF	15.00000	7,500.00	13.65000	6,825.00	20.00000	10,000.00
0890 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE		500.000 LF	5.00000	2,500.00	0.72000	360.00	1.00000	500.00
0895 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT		2.000 EA	5,000.00000	10,000.00	5,794.90000	11,589.80	2,000.00000	4,000.00
0900 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN		2.000 EA	1,200.00000	2,400.00	867.78000	1,735.56	500.00000	1,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0905 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		2.000 EA	5,000.00000	10,000.00	4,854.14000	9,708.28	5,000.00000	10,000.00
0910 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE		2.000 EA	1,000.00000	2,000.00	1,157.05000	2,314.10	1,200.00000	2,400.00
0915 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER		1.000 EA	9,000.00000	9,000.00	7,224.50000	7,224.50	3,000.00000	3,000.00
0920 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER		1.000 EA	11,000.00000	11,000.00	11,620.58000	11,620.58	5,000.00000	5,000.00
0925 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL		4.000 EA	4,000.00000	16,000.00	3,946.35000	15,785.40	4,000.00000	16,000.00
0930 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST		3.000 EA	3,200.00000	9,600.00	3,946.35000	11,839.05	3,500.00000	10,500.00
0935 0646 1 40 ALUMINUM SIGNALS POLE, RELOCATE		1.000 EA	3,000.00000	3,000.00	3,261.88000	3,261.88	800.00000	800.00
0940 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE		2.000 EA	800.00000	1,600.00	867.78000	1,735.56	500.00000	1,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0945 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'		1.000 EA	85,000.00000	85,000.00	111,314.59000	111,314.59	85,000.00000	85,000.00
0950 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'		1.000 EA	105,000.00000	105,000.00	132,011.28000	132,011.28	100,000.00000	100,000.00
0955 0650 1 11 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY		1.000 AS	2,000.00000	2,000.00	1,663.92000	1,663.92	1,000.00000	1,000.00
0960 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY		4.000 AS	3,000.00000	12,000.00	2,485.90000	9,943.60	3,000.00000	12,000.00
0965 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY		1.000 AS	3,500.00000	3,500.00	3,176.15000	3,176.15	3,500.00000	3,500.00
0970 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY		1.000 AS	4,500.00000	4,500.00	3,603.02000	3,603.02	4,000.00000	4,000.00
0975 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN		4.000 AS	600.00000	2,400.00	433.89000	1,735.56	550.00000	2,200.00
0980 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION		4.000 AS	1,500.00000	6,000.00	1,916.69000	7,666.76	600.00000	2,400.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0985 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY		4.000 AS	2,800.00000	11,200.00	1,485.42000	5,941.68	3,000.00000	12,000.00
0990 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS		2.000 AS	3,500.00000	7,000.00	2,655.22000	5,310.44	3,500.00000	7,000.00
0995 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN		4.000 AS	500.00000	2,000.00	289.26000	1,157.04	250.00000	1,000.00
1000 0654 2 22 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK		2.000 AS	25,000.00000	50,000.00	23,864.72000	47,729.44	25,000.00000	50,000.00
1005 0654 3 10 MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY		3.000 AS	5,000.00000	15,000.00	5,136.37000	15,409.11	5,000.00000	15,000.00
1010 0659 1101 MOUNTING ASSEMBLY, REPAIR/REPLACE/RETRO- FURNISH & INSTALL, MAST ARM MOUNTING ASSEMBLY		2.000 EA	11,000.00000	22,000.00	13,311.30000	26,622.60	2,500.00000	5,000.00
1015 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9		2.000 EA	500.00000	1,000.00	520.94000	1,041.88	500.00000	1,000.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
1020 0660 2101 LOOP ASSEMBLY- F&I, TYPE A		4.000 AS	2,000.00000	8,000.00	2,641.89000	10,567.56	2,000.00000	8,000.00
1025 0660 2106 LOOP ASSEMBLY, F&I, TYPE F		4.000 AS	3,000.00000	12,000.00	2,641.89000	10,567.56	3,000.00000	12,000.00
1030 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT		8.000 EA	22,000.00000	176,000.00	8,235.22000	65,881.76	8,500.00000	68,000.00
1035 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT		8.000 EA	9,000.00000	72,000.00	10,966.45000	87,731.60	9,000.00000	72,000.00
1040 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD		4.000 EA	750.00000	3,000.00	571.50000	2,286.00	750.00000	3,000.00
1045 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE		4.000 EA	4,500.00000	18,000.00	3,915.82000	15,663.28	4,500.00000	18,000.00
1050 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE		6.000 EA	500.00000	3,000.00	672.60000	4,035.60	150.00000	900.00
1055 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN		4.000 EA	150.00000	600.00	144.64000	578.56	50.00000	200.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
1060 0670 5180 TRAFFIC CONTROLLER ASSEMBLY, F&I, CALTRANS W/STANDARD LOCK		2.000 AS	60,000.00000	120,000.00	61,451.89000	122,903.78	55,000.00000	110,000.00
1065 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET		2.000 AS	2,000.00000	4,000.00	2,314.09000	4,628.18	1,500.00000	3,000.00
1070 0671 2 40 TRAFFIC CONTROLLER, MODIFY		4.000 EA	5,000.00000	20,000.00	5,352.65000	21,410.60	6,000.00000	24,000.00
1075 0684 8 1 CELLULAR MODEM, FURNISH AND INSTALL		2.000 EA	3,500.00000	7,000.00	3,979.32000	7,958.64	2,500.00000	5,000.00
1080 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL		2.000 EA	3,500.00000	7,000.00	3,471.32000	6,942.64	5,000.00000	10,000.00
1085 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF		2.000 EA	7,000.00000	14,000.00	6,613.40000	13,226.80	5,500.00000	11,000.00
1090 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE		1.000 EA	3,500.00000	3,500.00	3,833.37000	3,833.37	2,000.00000	2,000.00
1095 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE		1.000 EA	1,000.00000	1,000.00	1,157.05000	1,157.05	750.00000	750.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 Call Order: 003 Contract: E6P84

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) PEDRAIL SYSTEMS LLC		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0004 Signalization Section Totals:				\$1,183,500.00		\$1,122,018.98		\$1,081,650.00
Contract Grand Totals:				\$4,930,250.00		\$5,886,628.02		6,959,660.00



Tabulation of Bids

Letting: 06260129 January 29, 2026 **Call Order:** 003 **Contract:** E6P84

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.