



Vendor Ranking

Page 1 of 1

Letting: 06260730 July 30, 2026 11:00 AM **Call Order:** 004 **Contract:** E6Q35
District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** N/A
Contract Time: 730 CALENDAR DAYS **Project(s):** 42829467201 (*)
Contract Desc: CRASH CUSHIONS REPAIRS MIAMI-DADE COUNTY

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	YOROCA ENGINEERING CONTRACTORS, LLC	Responsive	Winning bid	\$226,245.00	100.00%
2	SOUTHEAST HIGHWAY GUARDRAIL & ATTENUATORS, LLC	Responsive	Non-Winning Bid	\$279,987.00	123.75%
3	COMPLETE HIGHWAY IMPROVEMENT IN	Responsive	Non-Winning Bid	\$303,880.00	134.31%
4	LEON AMERICA CONSTRUCTION	Responsive	Non-Winning Bid	\$310,900.00	137.42%
5	C. SLAGTER CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$408,925.00	180.74%
6	AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	Responsive	Non-Winning Bid	\$931,000.00	411.50%
	C & T PRESSURE CLEANING	Non Responsive	Non-Winning Bid		

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 06260730 July 30, 2026

Call Order: 004

Contract: E6Q35

District: District 6

Counties: MIAMI-DADE

Fed Aid No: N/A

Contract Time: 730 CALENDAR DAYS

Project(s): 42829467201 (*)

Contract Descr: CRASH CUSHIONS REPAIRS MIAMI-DADE COUNTY

This contract consists of repairing existing crash cushions and/or installing new crash cushions on various arterial state roads in Miami-Dade County.

The quantities shown on the Bid Price Proposal are approximate and only represent estimated planned requirements based on historical or specific project needs. The Department does not guarantee any maximum or minimum quantity, any range of quantities, or the exact quantities shown for each bid item. The Department's estimated quantities and the Contractors' bid price will be used to calculate the total bid amount. This total bid amount will then be used to determine the low bidder; however, actual payment under the awarded contract will be based on actual quantities completed. For this Contract in which specific sites are not identified at the time of letting, the Engineer will issue a Work Document. Work Documents will identify the location, description, amount of work to be accomplished, and the number of calendar days to complete the work.

Award will be made at the Department Advertised Estimate amount of \$300,000.00

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) YOROCA ENGINEERING CONTRACTORS, LLC		(2) SOUTHEAST HIGHWAY GUARDRAIL & ATTENUATORS, LLC		(3) COMPLETE HIGHWAY IMPROVEMENT IN	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ATTENUATOR REPAIR (EA								
0005 E544 8 2 CRASH CUSHION STANDARD MAINT (CLEAN, ADJ MAINTAIN)		250.000 EA	25.00000	6,250.00	5.00000	1,250.00	50.00000	12,500.00
0010 E544 8 3 CRASH CUSHION HAZARD NEUTRALIZATION		3.000 EA	195.00000	585.00	1.00000	3.00	100.00000	300.00
0015 E544 8 5 CRASH CUSHION DAMAGE RESTORATION		1.000 EA	400.00000	400.00	1.00000	1.00	100.00000	100.00
0020 E544031001 ATTENUATOR (QUADGUARD) F&I (FENDER PANEL)		25.000 EA	950.00000	23,750.00	100.00000	2,500.00	1,200.00000	30,000.00
0025 E544031020 ATTENUATOR (QUADGUARD) F&I (DIAPHRAM)		10.000 EA	950.00000	9,500.00	500.00000	5,000.00	1,000.00000	10,000.00



Tabulation of Bids

Letting: 06260730 July 30, 2026

Call Order: 004

Contract: E6Q35

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) YOROCA ENGINEERING CONTRACTORS, LLC		(2) SOUTHEAST HIGHWAY GUARDRAIL & ATTENUATORS, LLC		(3) COMPLETE HIGHWAY IMPROVEMENT IN	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ATTENUATOR REPAIR (EA								
0030 E544031026 ATTENUATOR (QUADGUARD) F&I (SIDE PANEL CONC CON)		3.000 EA	250.00000	750.00	10.00000	30.00	10.00000	30.00
0035 E544031032 ATTENUATOR (QUADGUARD) F&I (TRANS PANEL ASSEMBLY)		3.000 EA	1,000.00000	3,000.00	1.00000	3.00	100.00000	300.00
0040 E544031039 ATTENUATOR (QUADGUARD) F&I (CARTRIDGE ASSEMBLY)		100.000 EA	1,100.00000	110,000.00	1,800.00000	180,000.00	1,500.00000	150,000.00
0045 E544031040 ATTENUATOR (QUADGUARD) F&I (NOSE ASSEMBLY)		40.000 EA	850.00000	34,000.00	1,600.00000	64,000.00	1,500.00000	60,000.00
0050 E544091001 ATTENUATOR (TAU II) F&I (FENDER PANEL)		3.000 EA	120.00000	360.00	100.00000	300.00	750.00000	2,250.00
0055 E544091020 ATTENUATOR (TAU II) F&I (DIAPHRAM)		3.000 EA	350.00000	1,050.00	100.00000	300.00	100.00000	300.00
0060 E544091040 ATTENUATOR (TAU II) F&I (NOSE ASSEMBLY)		3.000 EA	850.00000	2,550.00	1,000.00000	3,000.00	1,000.00000	3,000.00
0065 E544091062 ATTENUATOR (TAU II) F&I (CARTRIDGE, TYPE A)		10.000 EA	1,000.00000	10,000.00	750.00000	7,500.00	900.00000	9,000.00
0070 E544091063 ATTENUATOR (TAU II) F&I (CARTRIDGE, TYPE B)		15.000 EA	1,000.00000	15,000.00	750.00000	11,250.00	900.00000	13,500.00



Tabulation of Bids

Letting: 06260730 July 30, 2026

Call Order: 004

Contract: E6Q35

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) YOROCA ENGINEERING CONTRACTORS, LLC		(2) SOUTHEAST HIGHWAY GUARDRAIL & ATTENUATORS, LLC		(3) COMPLETE HIGHWAY IMPROVEMENT IN	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ATTENUATOR REPAIR (EA								
0075 E544091065		3.000	800.00000	2,400.00	100.00000	300.00	1,000.00000	3,000.00
ATTENUATOR (TAU II) F&I (FRONT SUPPORT ASSEMBLY)		EA						
0080 E544091066		3.000	800.00000	2,400.00	100.00000	300.00	200.00000	600.00
ATTENUATOR (TAU II) F&I (FRONT SUPPORT LEG)		EA						
0085 E544092001		10.000	300.00000	3,000.00	400.00000	4,000.00	800.00000	8,000.00
ATTENUATOR, TAU M, FURNISH AND INSTALL SLIDING PANEL		EA						
0090 E544092002		5.000	250.00000	1,250.00	50.00000	250.00	200.00000	1,000.00
ATTENUATOR, TAU M, FURNISH AND INSTALL DELINEATION BRACKET		EA						
0001 ATTENUATOR REPAIR Section Totals: (EA)			\$226,245.00		\$279,987.00		\$303,880.00	
Contract Grand Totals:			\$226,245.00		\$279,987.00		303,880.00	



Tabulation of Bids

Letting: 06260730 July 30, 2026

Call Order: 004

Contract: E6Q35

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEON AMERICA CONSTRUCTION		(5) C. SLAGTER CONSTRUCTION, INC.		(6) AMERICAN DESIGN ENGINEERING	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ATTENUATOR REPAIR (EA								
0005 E544 8 2		250.000	170.00000	42,500.00	100.00000	25,000.00	760.00000	190,000.00
CRASH CUSHION STANDARD MAINT (CLEAN, ADJ MAINTAIN)		EA						
0010 E544 8 3		3.000	100.00000	300.00	1,000.00000	3,000.00	3,500.00000	10,500.00
CRASH CUSHION HAZARD NEUTRALIZATION		EA						
0015 E544 8 5		1.000	100.00000	100.00	1,000.00000	1,000.00	3,500.00000	3,500.00
CRASH CUSHION DAMAGE RESTORATION		EA						
0020 E544031001		25.000	1,200.00000	30,000.00	1,800.00000	45,000.00	3,500.00000	87,500.00
ATTENUATOR (QUADGUARD) F&I (FENDER PANEL)		EA						
0025 E544031020		10.000	1,900.00000	19,000.00	3,000.00000	30,000.00	3,500.00000	35,000.00
ATTENUATOR (QUADGUARD) F&I (DIAPHRAM)		EA						
0030 E544031026		3.000	500.00000	1,500.00	390.00000	1,170.00	3,500.00000	10,500.00
ATTENUATOR (QUADGUARD) F&I (SIDE PANEL CONC CON)		EA						
0035 E544031032		3.000	200.00000	600.00	3,900.00000	11,700.00	3,000.00000	9,000.00
ATTENUATOR (QUADGUARD) F&I (TRANS PANEL ASSEMBLY)		EA						
0040 E544031039		100.000	1,200.00000	120,000.00	1,550.00000	155,000.00	3,000.00000	300,000.00
ATTENUATOR (QUADGUARD) F&I (CARTRIDGE ASSEMBLY)		EA						
0045 E544031040		40.000	1,300.00000	52,000.00	1,650.00000	66,000.00	3,000.00000	120,000.00
ATTENUATOR (QUADGUARD) F&I (NOSE ASSEMBLY)		EA						



Tabulation of Bids

Letting: 06260730 July 30, 2026

Call Order: 004

Contract: E6Q35

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEON AMERICA CONSTRUCTION		(5) C. SLAGTER CONSTRUCTION, INC.		(6) AMERICAN DESIGN ENGINEERING	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ATTENUATOR REPAIR (EA								
0050 E544091001 ATTENUATOR (TAU II) F&I (FENDER PANEL)		3.000 EA	900.00000	2,700.00	1,385.00000	4,155.00	3,000.00000	9,000.00
0055 E544091020 ATTENUATOR (TAU II) F&I (DIAPHRAM)		3.000 EA	1,800.00000	5,400.00	2,500.00000	7,500.00	3,000.00000	9,000.00
0060 E544091040 ATTENUATOR (TAU II) F&I (NOSE ASSEMBLY)		3.000 EA	200.00000	600.00	1,800.00000	5,400.00	3,000.00000	9,000.00
0065 E544091062 ATTENUATOR (TAU II) F&I (CARTRIDGE, TYPE A)		10.000 EA	900.00000	9,000.00	1,250.00000	12,500.00	3,000.00000	30,000.00
0070 E544091063 ATTENUATOR (TAU II) F&I (CARTRIDGE, TYPE B)		15.000 EA	1,000.00000	15,000.00	1,250.00000	18,750.00	3,000.00000	45,000.00
0075 E544091065 ATTENUATOR (TAU II) F&I (FRONT SUPPORT ASSEMBLY)		3.000 EA	200.00000	600.00	2,800.00000	8,400.00	3,000.00000	9,000.00
0080 E544091066 ATTENUATOR (TAU II) F&I (FRONT SUPPORT LEG)		3.000 EA	200.00000	600.00	200.00000	600.00	3,000.00000	9,000.00
0085 E544092001 ATTENUATOR, TAU M, FURNISH AND INSTALL SLIDING PANEL		10.000 EA	1,000.00000	10,000.00	1,000.00000	10,000.00	3,000.00000	30,000.00
0090 E544092002 ATTENUATOR, TAU M, FURNISH AND INSTALL DELINEATION BRACKET		5.000 EA	200.00000	1,000.00	750.00000	3,750.00	3,000.00000	15,000.00



Tabulation of Bids

Letting: 06260730 July 30, 2026

Call Order: 004

Contract: E6Q35

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEON AMERICA CONSTRUCTION		(5) C. SLAGTER CONSTRUCTION, INC.		(6) AMERICAN DESIGN ENGINEERING	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ATTENUATOR REPAIR (EA								
0001 ATTENUATOR REPAIR		Section Totals:		\$310,900.00		\$408,925.00		\$931,000.00
		(EA)						
Contract Grand Totals:				\$310,900.00		\$408,925.00		931,000.00



Tabulation of Bids

Letting:	06260730	July 30, 2026	Call Order: 004	Contract: E6Q35
-----------------	----------	---------------	------------------------	------------------------

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.