



Vendor Ranking

Page 1 of 1

Letting: 06260730 July 30, 2026 11:00 AM **Call Order:** 004 **Contract:** E6Q35
District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** N/A
Contract Time: 730 CALENDAR DAYS **Project(s):** 42829467201
Contract Desc: CRASH CUSHIONS REPAIRS MIAMI-DADE COUNTY

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	SOUTHEAST HIGHWAY GUARDRAIL & ATTENUATORS, LLC	Responsive	Winning bid	\$279,987.00	100.00%
2	COMPLETE HIGHWAY IMPROVEMENT IN	Responsive	Non-Winning Bid	\$303,880.00	108.53%
3	LEON AMERICA CONSTRUCTION	Responsive	Non-Winning Bid	\$310,900.00	111.04%
4	C. SLAGTER CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$408,925.00	146.05%
5	AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	Responsive	Non-Winning Bid	\$931,000.00	332.52%
	YOROCA ENGINEERING CONTRACTORS, LLC	Non Responsive	Non-Winning Bid		
	C & T PRESSURE CLEANING	Non Responsive	Non-Winning Bid		

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 06260730 July 30, 2026

Call Order: 004

Contract: E6Q35

District: District 6

Counties: MIAMI-DADE

Fed Aid No: fedprojects

Contract Time: 730 CALENDAR DAYS

Project(s): 42829467201

Contract Descr: CRASH CUSHIONS REPAIRS MIAMI-DADE COUNTY

This contract consists of repairing existing crash cushions and/or installing new crash cushions on various arterial state roads in Miami-Dade County.

The quantities shown on the Bid Price Proposal are approximate and only represent estimated planned requirements based on historical or specific project needs. The Department does not guarantee any maximum or minimum quantity, any range of quantities, or the exact quantities shown for each bid item. The Department's estimated quantities and the Contractors' bid price will be used to calculate the total bid amount. This total bid amount will then be used to determine the low bidder; however, actual payment under the awarded contract will be based on actual quantities completed. For this Contract in which specific sites are not identified at the time of letting, the Engineer will issue a Work Document. Work Documents will identify the location, description, amount of work to be accomplished, and the number of calendar days to complete the work.

Award will be made at the Department Advertised Estimate amount of \$300,000.00

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) SOUTHEAST HIGHWAY GUARDRAIL & ATTENUATORS, LLC		(2) COMPLETE HIGHWAY IMPROVEMENT IN		(3) LEON AMERICA CONSTRUCTION	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:			Not Assigned to a Section					
0005 E544 8 2 CRASH CUSHION STANDARD MAINT (CLEAN, ADJ MAINTAIN)		250.000 EA	5.00000	1,250.00	50.00000	12,500.00	170.00000	42,500.00
0010 E544 8 3 CRASH CUSHION HAZARD NEUTRALIZATION		3.000 EA	1.00000	3.00	100.00000	300.00	100.00000	300.00
0015 E544 8 5 CRASH CUSHION DAMAGE RESTORATION		1.000 EA	1.00000	1.00	100.00000	100.00	100.00000	100.00
0020 E544031001 ATTENUATOR (QUADGUARD) F&I (FENDER PANEL)		25.000 EA	100.00000	2,500.00	1,200.00000	30,000.00	1,200.00000	30,000.00
0025 E544031020 ATTENUATOR (QUADGUARD) F&I (DIAPHRAM)		10.000 EA	500.00000	5,000.00	1,000.00000	10,000.00	1,900.00000	19,000.00



Tabulation of Bids

Letting: 06260730 July 30, 2026

Call Order: 004

Contract: E6Q35

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) SOUTHEAST HIGHWAY GUARDRAIL & ATTENUATORS, LLC		(2) COMPLETE HIGHWAY IMPROVEMENT IN		(3) LEON AMERICA CONSTRUCTION	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:			Not Assigned to a Section					
0030	E544031026	3.000	10.00000	30.00	10.00000	30.00	500.00000	1,500.00
ATTENUATOR (QUADGUARD) F&I (SIDE PANEL CONC CON)		EA						
0035	E544031032	3.000	1.00000	3.00	100.00000	300.00	200.00000	600.00
ATTENUATOR (QUADGUARD) F&I (TRANS PANEL ASSEMBLY)		EA						
0040	E544031039	100.000	1,800.00000	180,000.00	1,500.00000	150,000.00	1,200.00000	120,000.00
ATTENUATOR (QUADGUARD) F&I (CARTRIDGE ASSEMBLY)		EA						
0045	E544031040	40.000	1,600.00000	64,000.00	1,500.00000	60,000.00	1,300.00000	52,000.00
ATTENUATOR (QUADGUARD) F&I (NOSE ASSEMBLY)		EA						
0050	E544091001	3.000	100.00000	300.00	750.00000	2,250.00	900.00000	2,700.00
ATTENUATOR (TAU II) F&I (FENDER PANEL)		EA						
0055	E544091020	3.000	100.00000	300.00	100.00000	300.00	1,800.00000	5,400.00
ATTENUATOR (TAU II) F&I (DIAPHRAM)		EA						
0060	E544091040	3.000	1,000.00000	3,000.00	1,000.00000	3,000.00	200.00000	600.00
ATTENUATOR (TAU II) F&I (NOSE ASSEMBLY)		EA						
0065	E544091062	10.000	750.00000	7,500.00	900.00000	9,000.00	900.00000	9,000.00
ATTENUATOR (TAU II) F&I (CARTRIDGE, TYPE A)		EA						
0070	E544091063	15.000	750.00000	11,250.00	900.00000	13,500.00	1,000.00000	15,000.00
ATTENUATOR (TAU II) F&I (CARTRIDGE, TYPE B)		EA						



Tabulation of Bids

Letting: 06260730 July 30, 2026

Call Order: 004

Contract: E6Q35

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) SOUTHEAST HIGHWAY GUARDRAIL & ATTENUATORS, LLC		(2) COMPLETE HIGHWAY IMPROVEMENT IN		(3) LEON AMERICA CONSTRUCTION	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: Not Assigned to a Section								
0075 E544091065		3.000	100.00000	300.00	1,000.00000	3,000.00	200.00000	600.00
ATTENUATOR (TAU II) F&I (FRONT SUPPORT ASSEMBLY)		EA						
0080 E544091066		3.000	100.00000	300.00	200.00000	600.00	200.00000	600.00
ATTENUATOR (TAU II) F&I (FRONT SUPPORT LEG)		EA						
0085 E544092001		10.000	400.00000	4,000.00	800.00000	8,000.00	1,000.00000	10,000.00
ATTENUATOR, TAU M, FURNISH AND INSTALL SLIDING PANEL		EA						
0090 E544092002		5.000	50.00000	250.00	200.00000	1,000.00	200.00000	1,000.00
ATTENUATOR, TAU M, FURNISH AND INSTALL DELINEATION BRACKET		EA						
Not Assigned to a Section Section Totals:			\$279,987.00		\$303,880.00		\$310,900.00	
SECTION: 0001 (ATTENUATOR REPAIR (EA								
0001 ATTENUATOR REPAIR Section Totals: (EA)			\$279,987.00		\$303,880.00		\$310,900.00	
Contract Grand Totals:			\$279,987.00		\$303,880.00		310,900.00	



Tabulation of Bids

Letting: 06260730 July 30, 2026

Call Order: 004

Contract: E6Q35

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) C. SLAGTER CONSTRUCTION, INC.		(5) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:			Not Assigned to a Section					
0005	E544 8 2	250.000	100.00000	25,000.00	760.00000	190,000.00		
CRASH CUSHION STANDARD MAINT (CLEAN, ADJ MAINTAIN)		EA						
0010	E544 8 3	3.000	1,000.00000	3,000.00	3,500.00000	10,500.00		
CRASH CUSHION HAZARD NEUTRALIZATION		EA						
0015	E544 8 5	1.000	1,000.00000	1,000.00	3,500.00000	3,500.00		
CRASH CUSHION DAMAGE RESTORATION		EA						
0020	E544031001	25.000	1,800.00000	45,000.00	3,500.00000	87,500.00		
ATTENUATOR (QUADGUARD) F&I (FENDER PANEL)		EA						
0025	E544031020	10.000	3,000.00000	30,000.00	3,500.00000	35,000.00		
ATTENUATOR (QUADGUARD) F&I (DIAPHRAM)		EA						
0030	E544031026	3.000	390.00000	1,170.00	3,500.00000	10,500.00		
ATTENUATOR (QUADGUARD) F&I (SIDE PANEL CONC CON)		EA						
0035	E544031032	3.000	3,900.00000	11,700.00	3,000.00000	9,000.00		
ATTENUATOR (QUADGUARD) F&I (TRANS PANEL ASSEMBLY)		EA						
0040	E544031039	100.000	1,550.00000	155,000.00	3,000.00000	300,000.00		
ATTENUATOR (QUADGUARD) F&I (CARTRIDGE ASSEMBLY)		EA						
0045	E544031040	40.000	1,650.00000	66,000.00	3,000.00000	120,000.00		
ATTENUATOR (QUADGUARD) F&I (NOSE ASSEMBLY)		EA						



Tabulation of Bids

Letting: 06260730 July 30, 2026

Call Order: 004

Contract: E6Q35

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) C. SLAGTER CONSTRUCTION, INC.		(5) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:			Not Assigned to a Section					
0050	E544091001	3.000	1,385.00000	4,155.00	3,000.00000	9,000.00		
ATTENUATOR (TAU II) F&I (FENDER PANEL)		EA						
0055	E544091020	3.000	2,500.00000	7,500.00	3,000.00000	9,000.00		
ATTENUATOR (TAU II) F&I (DIAPHRAM)		EA						
0060	E544091040	3.000	1,800.00000	5,400.00	3,000.00000	9,000.00		
ATTENUATOR (TAU II) F&I (NOSE ASSEMBLY)		EA						
0065	E544091062	10.000	1,250.00000	12,500.00	3,000.00000	30,000.00		
ATTENUATOR (TAU II) F&I (CARTRIDGE, TYPE A)		EA						
0070	E544091063	15.000	1,250.00000	18,750.00	3,000.00000	45,000.00		
ATTENUATOR (TAU II) F&I (CARTRIDGE, TYPE B)		EA						
0075	E544091065	3.000	2,800.00000	8,400.00	3,000.00000	9,000.00		
ATTENUATOR (TAU II) F&I (FRONT SUPPORT ASSEMBLY)		EA						
0080	E544091066	3.000	200.00000	600.00	3,000.00000	9,000.00		
ATTENUATOR (TAU II) F&I (FRONT SUPPORT LEG)		EA						
0085	E544092001	10.000	1,000.00000	10,000.00	3,000.00000	30,000.00		
ATTENUATOR, TAU M, FURNISH AND INSTALL SLIDING PANEL		EA						
0090	E544092002	5.000	750.00000	3,750.00	3,000.00000	15,000.00		
ATTENUATOR, TAU M, FURNISH AND INSTALL DELINEATION BRACKET		EA						



Tabulation of Bids

Letting: 06260730 July 30, 2026

Call Order: 004

Contract: E6Q35

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) C. SLAGTER CONSTRUCTION, INC.		(5) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

SECTION: Not Assigned to a Section

Not Assigned to a Section Section Totals: \$408,925.00 \$931,000.00

SECTION: 0001 (ATTENUATOR REPAIR (EA

0001 ATTENUATOR REPAIR Section Totals: \$408,925.00
(EA)

Contract Grand Totals:	\$408,925.00	\$931,000.00
------------------------	--------------	--------------



Tabulation of Bids

Letting:	06260730	July 30, 2026	Call Order:	004	Contract:	E6Q35
-----------------	----------	---------------	--------------------	-----	------------------	-------

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.