



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1000 NW 111th Avenue
Miami, FL 33172

JIM BOXOLD
SECRETARY

ADDENDUM NO. 1

DATE: February 17, 2016

TO: PROPOSERS

FROM: Nadine Chinapoo
Procurement Officer
District Six

RE: **Project/ Proposal No.:** E-6J53
Financial Project No.: 251688-1-52-01; 429300-2-52-01; 423126-2-52-01; 423126-1-52-01; 251688-1-56-02
County(ies): Miami-Dade County

Project Name: SR-836/I-95 from west of I-95 to MacArthur Causeway Bridge, and I-95 Pavement Reconstruction, and I-95 southbound to SR-836 westbound, and SR-836 from west of NW 17th Avenue to Midtown Interchange (SR-836/I-395/I-95)

Proposers and other interested parties are informed that the above referenced Project documents are hereby revised, changed and supplemented as set forth below:

The procurement FTP site has been updated for the following:

- Files added to folders MDXRD-02, MDXRD-03, and MDXRD-06
- Deleted the folder Surface Streets in RD-01 Concept Plans/CADD Files. These were duplicates.
- Moved the folder 836-11 in RD-01 Concept Plans/CADD Files/Traffic Control Plans to MDXRD-01 Concept Plans/CADD. This was then renamed to Traffic Control Plans.pdf.
- Deleted the folder Traffic Control Plans from RD-01 Concept Plans/CADD Files.
- Deleted the folder Structures on MDXRD-01-Concept Plans/CADD. These are exempt documents.
- Deleted the folder Structures on MDXRD-01-Concept Plans/CADD/Survey. These are exempt documents.
- Added to Reference Document folder, MDX SR-836 Reference Documents, MDXRD-04 Right of Way Maps.pdf.
- Deleted PSC and TRC Members.pdf

All other documents of the subject project remain unchanged.