II. Schedule of Events.

Below is the current schedule of the remaining events that will take place in the selection process. The Department reserves the right to make changes or alterations to the schedule as the Department determines is in the best interests of the public. Proposers will be notified sufficiently in advance of any changes or alterations in the schedule. Unless otherwise notified in writing by the Department, the dates indicated below for submission of items or for other actions on the part of a Proposer shall constitute absolute deadlines for those activities and failure to fully comply by the time stated shall cause a Proposer to be disqualified.

Date	Event
2/18/2019	Planned Advertisement
3/4/2019	Official Advertisement
3/12/2019	Mandatory Pre-Proposal meeting at 3:00 p.m. local time in Florida Department of Transportation 1000 Northwest 111 Avenue Miami, Florida 33172
4/19/2019	Deadline for submittal of questions, for which a response is assured, prior to the submission of the Technical and Bid Price Proposals. All questions shall be submitted to the Pre-Bid Q&A website.
4/19/2019	Final deadline for submission of requests for Design Exceptions or Design Variations
4/26/2019	Deadline for the Department to post responses to the Pre-Bid Q&A website for questions submitted by the Design-Build Firms prior to the submittal of the Proposal.
5/3/2019	Technical Proposals and Price Proposals due in District Office by 10:00 a.m. local time
5/3/2019	Public announcing of Price Proposals at 11:00 a.m. local time in Florida Department of Transportation 1000 Northwest 111 Avenue Miami, Florida 33172
5/9/2019	Public Meeting of Technical Review Committee to determine Responsiveness of Technical Proposal(s) at 11:00 a.m. local time in Florida Department of Transportation 1000 Northwest 111 Avenue Miami, Florida 33172
5/20/2019	Public Meeting of Selection Committee to determine intended Award (Final Selection Posting) at 10:00 a.m. local time in Florida Department of Transportation 1000 Northwest 111 Avenue Miami, Florida 33172
5/20/2019	Posting of the Department's intended decision to Award
5/28/2019	Anticipated Award Date
6/14/2019	Anticipated Execution Date