Florida Department of Transportation

RON DESANTIS
GOVERNOR

1000 NW 111 Avenue.
Miami, FL 33172-5800

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: April 25, 2023

TO: PROPOSERS

FROM: Suzanne Diaz
Procurement Office
District Six

RE:

Project / Proposal No.:	E6O72
Financial Project No.:	430291-7-92-01, 430291-7-92-02
County:	Miami-Dade County
Project Name:	ITS Device Replacement Project

Proposers and other interested parties are informed that the above referenced Project documents are hereby revised, changed, and supplemented as set forth below.

Two changes have been made in the scope of the project, including the removal of the I-95 generator replacement work, and the substitution of the initially required Dell U2520D workstation monitor with a new 25-inch workstation monitor.

The revised clean Request for Proposal (RFP) dated April 25, 2023, along with a redline version is provided with this Addendum No. 1.

The RFP Attachments have been modified to include the necessary updates as indicated above and are provided with this Addendum No. 1.

The revised RFP and modified Attachments are accessible via the following links:

Procurement Development Application - Ad Detail (fdot.gov)

District Six Design Build Contracts (fdot.gov)

Cerberus Web Client (fdot.gov)

You must acknowledge receipt of this **Addendum No. 1** when you submit your bid. **All other documents of the subject project remain unchanged.**

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.