

District Six - May 26,2022 Letting

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E6L20	250548-8-52-01 250548-8-56-01 250548-9-52-01 443892-1-52-01 443592-1-52-02 443900-1-52-01 446007-1-52-01	\$21,690,545.00	15	9	1		8	2		11			41	3				1		1	1	3						3	1
2	E6N47	431635-8-52-01	\$,766,178.89	15	8			8	12	3	11			10	11	1	1		2		2	1	7						6	2
3	E6O36-R0	428287-5-72-01	\$162,770.20	Prequalification is NOT Required																										
4	E6O31	445963-2-52-01	\$900,000.00 Budgetary Ceiling	8				7	4		7			70				1			1	1						1		

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.