

District Six - May 25, 2023 Letting

No.	PROPOSAL	FPN	BUDGET	Work Classes																										
				Maintenance of Traffic*	Mobilization	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge Curved Steel Girders	ITS	Sidewalk	Other
1	E6O05	446191-1-52-01	\$725,251.00	13	11															1				70						5
2	E6O12	443917-2-52-01 443918-3-52-01 443919-2-52-01	\$2,884,821.00	8	9			3			9			1	31					1	1	31	1					2	3	
3	E6O63-R0	413974-9-72-01	Budgetary Ceiling \$58,000.00	BDI CONTRACT / Prequalification is NOT Required																										
4	E6O95	434684-5-52-01	Budgetary Ceiling \$975,000.00					1	1		2			2	16		1			3	7	65					1	1		
5	E6O96	446261-2-5201	Budgetary Ceiling \$975,000.00	2				4	3		17			13	6		5	1			12	21	12	0				2	2	
6	E6O97-R0	444297-3-72-01	\$70,000.00 Budgetary Ceiling	BDI CONTRACT / Prequalification is NOT Required																										

***NOTE:**
Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Work Class Percentages are subject to revision throughout the advertisement period.

Revised: 04/06/2023