



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

April 17, 2018

**ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T1712**

**FINANCIAL PROJECT NUMBER(S): 433550 2 52 01**

**FEDERAL AID PROJECT NUMBER(S): D118037B**

**COUNTY(IES): Sarasota**

**PROJECT NAME(S): SR 45 (US 41), From S of McIntosh Rd. To Beneva Rd.**

---

**BIDS TO BE RECEIVED: April 25, 2018**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1712.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is written in a cursive, flowing style.

Alan Autry, Manager  
Contracts Administration Office


AA:cj

Attachment

DATE: 4/17/2018  
TO: Final Plans (CO-FINALPLANS)  
FROM: Justin Reck, Project Manager  
COPIES: DDE, DCPME  
SUBJECT: **Revision Number** 2 - Letting (mo./yr.) 04/18  
Financial Project ID 433550-2-52-01 (Lead number only)  
Proposal/Contract ID T1712  
Federal Funds: No Yes Federal Aid No. D118 037 B  
County Sarasota State Road No. 45

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

\*Concurred by:  Date: 04/17/2018  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By:  Date: 4/17/18  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By:  Date: 04/17/18  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_ (\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages).

PLANS REVISION NUMBER 2 (16 Sheets):

CONTRACT TIME REVISED: No Yes(If yes, \_\_\_\_\_ Total Calendar Days)

---

DATE: 4/17/2018

Financial Project ID 433550-2-52-01 (Lead number only)

Proposal/Contract ID T1712

PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/16/2018</u>	<u>Added Sheet 2B</u>
<u>2B</u>	<u>4/16/2018</u>	<u>Added Signature Sheet</u>
<u>3</u>	<u>4/16/2018</u>	<u>Updated Quantities</u>
<u>4</u>	<u>4/16/2018</u>	<u>Updated Quantities</u>
<u>SQ-15</u>	<u>4/16/2018</u>	<u>Updated Quantities</u>
<u>SQ-16</u>	<u>4/16/2018</u>	<u>Updated Quantities</u>
<u>SQ-28</u>	<u>4/16/2018</u>	<u>Updated Quantities</u>
<u>SQ-29</u>	<u>4/16/2018</u>	<u>Updated Quantities</u>
<u>SQ-30</u>	<u>4/16/2018</u>	<u>Updated Quantities</u>
<u>SQ-36</u>	<u>4/16/2018</u>	<u>Updated Quantities</u>
<u>SQ-37</u>	<u>4/16/2018</u>	<u>Updated Quantities</u>
<u>IT-1</u>	<u>4/16/2018</u>	<u>Revised Sheet IT-2</u>
<u>IT-2</u>	<u>4/16/2018</u>	<u>Updated Description Pay Items 630-2-11, 630-2-12</u>
<u>L-1</u>	<u>4/16/2018</u>	<u>Added Sheet L-2A</u>
<u>L-2A</u>	<u>4/16/2018</u>	<u>Added Signature Sheet</u>
<u>L-4</u>	<u>4/16/2018</u>	<u>Revised Note 6</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

### Summary of Quantities

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
Roadway Component				
0110-4-10	3	Rev.	1564	1574
0520-1-10	4	Rev.	2523	2532
0570-1-2	4	Rev.	33633	33640
0515-2-311	4	Rev.	237	137