

RICK SCOTT GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 MIKE DEW SECRETARY

April 13, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2701

FINANCIAL PROJECT NUMBER(S): 209365 2 52 01 and 209365 2 56 01

FEDERAL AID PROJECT NUMBER(S): D217064B

COUNTY(IES): Duval

PROJECT NAME(S): SR 9 (I-95), At SR 102 (Airport Rd.) and Along 102 From

Duval Rd. To Max Leggett Pkwy.

BIDS TO BE RECEIVED: April 25, 2018

ADDITIONAL JEA DOCUMENTS

Additional JEA documents are available for this proposal. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the additional JEA documents from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download Amendment File T2701.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager

Contracts Administration Office

AA:ci

Attachment

DATE: TO:	4/12/2018 1 of 2 Project Review (CO-PROJREV)
FROM:	Tracy Gill Witt, Project Manager
COPIES:	DDE, DCPME
SUBJECT:	Revision Number 1 - Letting (mo./yr.) 4/2018
	Financial Project ID 209365-2-52-01 (Lead number only)
	Proposal/Contract ID T2701
	Federal Funds: ☐No ☐Yes Federal Aid No. <u>D217-064-B</u>
	County <u>Duval</u> State Road No. 9
Mandatory O	nly: ⊠No
*Concurred b	y: Kath O Oly Signature of Director of Transportation Development or Designee
I have review is not ⊠ re	red for effects on the Specifications Package and a package revision is equired. *Approved By:
If FA Oversig	ht, *Authorized By: Date: Date:
DAYS	SIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK OF THE LETTING MUST BE APPROVED BY THE DISTRICT ETARY.
	REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
*Approved By	y: Date: <u>Aluns</u>
□ SUPPLEN —Pages	MENTAL SPECIFICATIONS PACKAGE NUMBER (
REISSUE	D SPECIFICATIONS PACKAGE (Pages).
☐ PLANS R	EVISION NUMBER (Sheets):
	ANEOUS REVISION NUMBER1
CONTRACT	TIME REVISED: ⊠No □Yes(If yes,Total Calendar Days)

DATE:	4/12/2018	<u>2</u> of <u>2</u>
	ject ID <u>20936</u> ntract ID <u>T2701</u>	<u>5-2-52-01</u> (Lead number only)
PLANS REVI	ISION NUMBER	
Sheet No(s).	Rev. Date	Description
-		
SUPPLEMEN	NTAL SPECIFICA	ATIONS PACKAGE NUMBER
Sheet No(s).	Rev. Date	Description
	-	
MISCELLANI	EOUS REVISIOI	N NUMBER1
	Rev. Date	Description
	4/12/2018	JEA Utility work for Water & Wastewater Referenced Documents

Summary of Quantities (Trns*port)

Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
	Sheet No.	Sheet No. Add. / Del. / Rev.	Sheet No. Add. / Del. / Rev. Old Quantity