



**Florida Department of Transportation**

**RICK SCOTT  
GOVERNOR**

605 Suwannee Street  
Tallahassee, FL 32399-0450

**MIKE DEW  
SECRETARY**

April 18, 2018

**ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T2701**

**FINANCIAL PROJECT NUMBER(S): 209365 2 52 01 and 209365 2 56 01**

**FEDERAL AID PROJECT NUMBER(S): D217064B**

**COUNTY(IES): Duval**

**PROJECT NAME(S): SR 9 (I-95), At SR 102 (Airport Rd.) and Along 102 From  
Duval Rd. To Max Leggett Pkwy.**

---

**BIDS TO BE RECEIVED: April 25, 2018**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2701.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

DATE: 04-13-18 1 of 2

TO: Project Review (CO-PROJREV)

FROM: Renee Brinkley, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 2 - Letting (mo./yr.) 4/18

Financial Project ID 20936525201 (Lead number only)

Proposal/Contract ID T2701

Federal Funds:  No  Yes Federal Aid No. D217-064-B

County Duval State Road No. 9

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: [Signature] Date: 4-17-18  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: [Signature] Date: 4-17-18  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: [Signature] Date: 04/17/18  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (10 Sheets):

CONTRACT TIME REVISED:  No  Yes (if yes, \_\_\_\_\_ Total Calendar Days)

\_\_\_\_\_

DATE: 04-13-18

Financial Project ID 20936525201 (Lead number only)

Proposal/Contract ID T2701

**PLANS REVISION NUMBER 1**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>04-13-18</u>	<u>Listed revisions</u>
<u>2A</u>	<u>04-13-18</u>	<u>Added sheet</u>
<u>3</u>	<u>04-13-18</u>	<u>See Summary of Quantities Table below</u>
<u>3A-3D</u>	<u>04-13-18</u>	<u>Summary of Pay Items updated</u>
<u>SQ-15</u>	<u>04-13-18</u>	<u>Revised summary to include C &amp; G removal</u>
<u>SQ-15A</u>	<u>04-13-18</u>	<u>Added sheet</u>
<u>SQ-16</u>	<u>04-13-18</u>	<u>Added line items for C &amp; G removal</u>

**SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities (Trns\*port)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
0110-4-10	3, SQ-15	Rev.	3777	5811