



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

April 4, 2018

### ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T4471**

**FINANCIAL PROJECT NUMBER(S): 434722 1 52 01, 434722 1 52 02 and 434722 1 56 02**

**FEDERAL AID PROJECT NUMBER(S): 0951681I**

**COUNTY(IES): Palm Beach**

**PROJECT NAME(S): SR 806 (Atlantic Ave.), At SR 806/I-95 Interchange From  
E4 Canal/El Rio To W 12<sup>th</sup> Ave.**

---

**BIDS TO BE RECEIVED: April 25, 2018**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4471.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

DATE: 4/2/2018  
 TO: Final Plans (CO-FINALPLANS)  
 FROM: Thuc Le, PE, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: Revision Number 1 - Letting (mo./yr.) 4/2018  
 Financial Project ID 434722-1-52-01 (Lead number only)  
 Proposal/Contract ID T4471  
 Federal Funds:  No  Yes Federal Aid No. 0951-681-1  
 County Palm Beach State Road No. 806

Mandatory Only:  No  Yes (If Yes, Signatures Not Required.)

\*Concurred by: [Signature] Date: 4/3/2018  
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is  is not  required. \*Approved By: [Signature] Date: 04.04.2018  
 Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
 Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 1 ( 8 Sheets).
- CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)
-

