



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

April 19, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4481

FINANCIAL PROJECT NUMBER(S): 431770 2 52 01 and 431770 2 52 02

FEDERAL AID PROJECT NUMBER(S): D418021B

COUNTY(IES): Broward

**PROJECT NAME(S): SR 820 (Hollywood Blvd.)(Pines Blvd.) and SR 823 (Flamingo Rd.),
From NW 209th Ave. To NW/SW 118th Ave. and from Pembroke Rd.
To E of SR 820 (Pines Blvd.)**

BIDS TO BE RECEIVED: April 25, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4481.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

Revision Memo

DATE: April 12, 2018 1 of 3

TO: Final Plans (CO-FINALPLANS)

FROM: Henry Oaikhena, P.E., Project Manager 

COPIES: DDE, DCPME


SUBJECT: **Revision Number 1** - Letting (mo. /yr.) April 2018
Financial Project ID 431770-2-52-01 (Lead number only)

Proposal/Contract ID: T4481

Federal Funds: No Yes Federal Aid No. D418-021-B

County: Broward State Road No. 820

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 4/12/2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is

is not required. *Approved By:  Date: 4/12/2018
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 4/12/18
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages):

PLANS REVISION NUMBER 1 (50 Sheets):

CONTRACT TIME REVISED: No Yes (if yes, _____ Total Calendar Days)

DATE: April 12, 2018

Financial Project ID 431770-2-52-01 (Lead number only)

Proposal/Contract ID: T4481

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	4-12-18	Added sheet number 2A to index and Listed Revisions
2A	4-12-18	Added Signature Sheet 2A
3-4	4-12-18	Updated Trns*port
12	4-12-18	Revised Text Labels, Typical Section Details, and Added Detail
13	4-12-18	Revised Text Labels and Typical Section Details
32- 39	4-12-18	Revised Text Labels and Sidewalk Horizontal and Vertical Layouts
40	4-12-18	Revised Text Labels and Details
41	4-12-18	Revised Text Labels and Sidewalk Location
49	4-12-18	Revised Text Labels
50-63	4-12-18	Revised Cross Sections and Quantities
68	4-12-18	Revised Wall Horizontal and Vertical Layouts, Revised Notes
69	4-12-18	Removed Text "Raised"
SQ-5, SQ-11	4-12-18	Revised Quantities
SQ-13, SQ-16,		
SQ-19, SQ-23,		
SQ-25	4-12-18	Revised Quantities, Removed Pay Item 536-1-1, 536-7-2, 536-85-24
SQ-27	4-12-18	Revised Quantities

DATE: April 12, 2018Financial Project ID 431770-2-52-01 (Lead number only)Proposal/Contract ID: T4481

S-1	4-12-18	Added sheet number S-2A to index
S-2A	4-12-18	Added Signature Sheet S-2A
S-22	4-12-18	Revised Sidewalk Layout
L-1	4-12-18	Added sheet number L-2A to index
L-2A	4-12-18	Added Signature Sheet L-2A
L-6	4-12-18	Revised Wall and Sidewalk Layout
L-7 – L-9	4-12-18	Revised Sidewalk Layout

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/ASheet No(s). Rev. Date Description**Summary of Quantities**

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
104-10-3	3	Rev	3678	3634
110-1-1	3	Rev	1LS/3.09 AC	1LS/1.896 AC
120-1	3	Rev	207	29
120-6	3	Rev	146	314
339-1	3	Rev	11	2.9
522-1	3	Rev	2677	2568
522-2	3	Rev	755	765
536-1-1	3	Del	467	0
536-6	3	Rev	423	27
536-7-2	3	Del	6	0
536-73	3	Rev	543	85
536-85-24	3	Del	1	0
570-1-2	3	Rev	2878	1849
162-1-11	3	Rev	2848	3579
455-133-3	3	Rev	5903	5690